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INVITATION TO BID 
 
NOTICE TO CONTRACTORS 

Sealed bids will be received by the Yakama Nation Fisheries (YNF) at their office, 401 Fort Rd, 
Toppenish, Washington 98948. Price proposals must be received by 4:00 P.M., December 14, 2022. 
 

SCOPE OF WORK 
The Yakama Nation Fisheries is requesting sealed bids for the construction of (2) storage facilities to 
support their field station operations.  The first will be a 130-foot by 35-foot building located at the Mid-
Columbia Field Station in Peshastin and the second will be a 40-foot by 30-foot building located at the 
Piney Woods Field Station in Twisp.  The all-new buildings shall consist of wood post frame construction 
base bid with an option for steel frame construction additive bid per the attached drawings and 
specifications.   
 
Mid-Columbia Field Station Building, Peshastin  

Basis of work is all site work, utilities, and prep necessary to facilitate the construction of the building in 
accordance with the associated plan.  Work shall include site grading, water and power extension, interior 
drain system, small grinder pump station, concrete apron, asphalt apron and storm drainage management.  
Interior restroom, laundry, and mechanical room spaces to be framed with wood studs with gypsum 
wallboard, taped/finished and painted. Interior and exterior concrete slabs to be sealed. Access into the 
building will be by insulated overhead sectional doors and metal walk-through doors with metal frames. 
The scope of work requested under this specification includes furnishing all mobilization, labor, tools and 
equipment, materials, design, building permits as well as all related site work, plumbing, HVAC, electrical 
work, etc. 
 

Piney Woods Field Station Building, Twisp  

Basis of work is demolition and disposal of existing Quonset hut building including floor slabs and 
foundations, all site work grading, utilities and prep necessary to facilitate the construction of the new 
building in accordance with the associated plans.  Work shall include site grading, power extension, 
interior drain system and a gravel apron. Access into the building will be by insulated overhead sectional 
doors and metal walk-through doors with metal frames. The Scope of Work requested under this 
specification includes furnishing all mobilization, labor, tools and equipment, materials, design, building 
permits as well as all related site work, plumbing, electrical work, etc. 
 
Specifications and specific items associated with the construction of the eyewash station and sink, 
restroom, laundry room, HVAC and EV charging station are specific to the Mid-Columbia Field Station 
building and do not unilaterally apply to the Piney Woods Field Station.  
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PRE-BID TOUR AND ADDENDA 

A Prebid site visit will be held at 9:00 am on November 29, 2022 at the Mid-Columbia Field Station 
located at 7051 US Highway 97, Peshastin, WA 98847.  The site visit is not required.  However, bidders 
are encouraged to attend.  Both sites will be discussed at the meeting.  A formal site visit to the Piney 
Woods Field Station will not be attended by the project representative but bidders are encouraged to visit 
the site prior to bidding.  Any questions may be asked through the RFI process prior to bid submittal and 
answered in Addenda. Questions related to the project and bidding shall be addressed (in writing via email) 
to: 
 

Kara Raftery 
Pacific Engineering & Design 

email: kara@pacificengineering.net   
(509) 662-1161 

 
The project representative will not be responsible for oral questions or interpretations. Each request for 
such interpretation should be in writing addressed to the contact at the email address above. Any and all 
such interpretations and supplemental instructions will be in the form of written addenda to the 
specifications which, if issued, will be sent out via email to all prospective bidders (at the respective 
email addresses furnished for such proposal). Failure of any bidder to receive any such addendum or 
interpretation shall not relieve such bidder from any obligation under their bid as submitted.  All 
addenda so issued shall become part of the contract documents.  Addenda #1 shall be released on 
November 24, 2022.  Addenda #2 shall be released on December 2, 2022.  No request for information, 
clarification or questions of any kind will be answered after 5:00 pm on December 13, 2022. 
 

BID OPENING 

Bids will be opened and read by the Yakama Nation Fisheries. The Yakama Nation fisheries reserves the 
right to make selection based on the lowest qualified bid + cumulative alternative, to reject any or all bids 
and to waive irregularities or informalities. 
 
BIDDER SELECTION 

A qualified bidder will be selected, or all bids shall be rejected, by the YNF within 15 calendar days of 
bid opening. 
 
TIME OF COMPLETION 

Once the Bid has been awarded, the Contractor will be required to reach Substantial Completion no later 
than October 1, 2023, and full completion within thirty days from date of Substantial Completion. This 
timeline includes any reparations made to the owner by the Contractor (if required).   
 
LOCATION OF WORK 
The Mid-Columbia Field Station Facility is located at 7051 US Highway 97, Peshastin, WA 98847.  The 
Piney Woods Field Station Facilty is located at 10 Piney Woods Road, Twisp WA 98856. 
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INSTRUCTIONS TO BIDDERS 
 
INSPECTION OF SITE AND DOCUMENTS 
Before submitting a proposal, a bidder shall: 
 

• Carefully examine all specifications in this document 

• Familiarize him/herself with any reports or forms provided by the YNF in relation to this project, 
as well as understanding YNF document requirements 

• Visit the work site, making such observations, measurements and notes as may be required 

• Fully inform him/herself of existing conditions and limitations 

• Rely entirely on his/her own judgment in the submission of the final proposal 

• Include in his/her bid a sum sufficient to cover all items required by the contract  
 
Failure to do any of the above shall not relieve the Bidder from entering into a contract nor excusing 
him/her from performing the Work in strict accordance with the terms of the Contract Documents. 
 

Except as specifically provided for hereinafter, a Bidder will not be entitled to additional compensation if 
he/she subsequently finds the existing conditions to require methods, materials or equipment that were not 
anticipated when arriving at the bid sum(s). 
 
INTERPRETATIONS 

Questions should be addressed to Pacific Engineering and Design/Kara Raftery submitted in writing, using 
the attached RFI Form (electronic submission is acceptable and preferred). Answers will be provided via 
addenda, electronically distributed to all bidders. Perceived errors or omissions should likewise be 
reported to the above representatives immediately in similar fashion. If a correction or clarification is 
required, the Pacific/YNF will issue a response electronically to all bidders. Oral questions or 
interpretations shall not be binding on either party. Questions submitted after 5:00 pm on November 9, 
2022, will not be answered. 
 
SUBSTITUTIONS 

Bids shall be based strictly upon items and materials specified in either the contract documents or 
subsequent addenda. Questions regarding substitutions shall be submitted in the same manner delineated 
above. By signing the Agreement, the Contractor shall warrant that he/she has verified availability and 
delivery in order to properly complete the Work within the stipulated time, and agrees that these are the 
items and materials to be utilized in the Work. 
 
BID PROPOSALS 

Bid Proposals shall be delivered to the attention of Tana Hoptowit at the office of the Yakama Nation 
Fisheries, located at 401 Fort Rd, Toppenish, WA 98948. Bid Proposals shall conform to the following 
criteria: 
 

• Bid Proposals shall be prepared on the Form of Proposal  

• Bid Proposals shall be sealed within an envelope with the Bidder’s name, address and phone 
number clearly written on its surface 

• Bid Proposals shall include base bid as well as any alternates/unit prices 

• Bid Proposals shall include all taxes and fees, delineated in a clear manner 
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• A Bid Guarantee shall be included with the Bid Proposal in the form of a cashier’s check or Bid 
Bond, in an amount not less than 5% of the total Bid (including alternates) made payable to the 
Yakama Nation Fisheries. The Guarantee will be retained until the Bidder has entered into a 
contract, and has provided both the Performance Bond and Payment Bond. 

• Any other forms the YNF requires. These forms will be provided by the YNF. 
 
BID EVALUATION AND AWARD 

Proposal will be evaluated on the best design for a lump sum price.   To be considered response, each 
Bidder shall submit a bid price for each bid item included in the Proposal.  The successful bidder will be 
the Bidder submitting the lowest responsible Bid offering the lowest aggregate amount for the Base Bid, 
plus or minus (in order of priority listed in the Proposal) the Additive Bid items providing the most features 
and value of the work within the funds determined by the YNF to be available before Bids are opened. 
 
If addition  of another Bid item in the listed order of priority would make the award exceed such funds 
for all Bidders, it shall be skipped and the next subsequent Additive Bid item in a lower amount shall be 
added, if award therein can be made with such funds. 
 
After determination of the lowest responsible Bid as stated, award in the best interest of YNF may be 
made on the selected Base Bid and any combination of Additive Bid items for which funds are 
determined to be available at the time of the award, providing that award on such combination of 
Additive Bid items does not exceed the amount offered by any other conforming responsible Bidder for 
the same combination of Bid items. 
 
YNF may at their discretion award a Contract for the Base Bid, without Additives in the event that 
received Base bids exceeds the available funds announced. 
 
The bidder will be presumed to have inspected the site and be familiar with the scope of work prior to 
submitting a bid. The YNF shall be the sole judge of the bids and reserves the right to reject any and/or 
all bids, waive technicalities or irregularities, and accept any proposal or option of such bids, if such action 
is believed to be for the best interest of the YNF. 
 
PERMITS AND ENGINEERING 

The Contractor will be responsible for all permits, fees, etc. as required by the governing agencies. The 
YNF will pay any connection charges and fees for utility and service charges, the Contractor will be 
responsible for coordination of the work. All other fees and connection charges are the responsibility of 
the Contractor.   
 
The Contractor shall include all engineering and design costs in his/her proposal. All drawings for the 
buildings and the foundations must have a Washington State Registered Professional Engineer Stamp. 
The Contractor will provide two (2) sets of as-built drawings upon completion of the contract, as well as 
an electronic version in PDF format.  
 
Work shall comply with all local, State and Federal requirements having jurisdiction over proposed 
project, including the 2018 International Building Code and all applicable referenced standards, all local 
codes, and all other regulations governing work. 
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It is the contractor’s responsibility to comply with the “Efficiency Packages” per Section C406 of the 
2018 Washington State Energy Code. It is the contractor’s option on which “Efficiency Package 
Credits” (per Table C406.1) are used to achieve the required 6 credits.    
 
DESCRIPTION OF THE WORK 

Design, permit, and construct fully functioning storage buildings including all associated site work, 
utilities and building components to meet the intent of this specification and diagrams. The project shall 
meet the requirements of all of the governing agencies responsible for review and approval of the project 
and the associated codes, ordinances and regulations.  All areas are to be accessible by ADA standards 
including restrooms, site components, and internal routes of travel. 
 
The Contractor shall provide design, surveying, engineering, materials, equipment, labor, etc. as 
required and necessary, and bear all expenses incidental to the satisfactory completion of the Work. It 
shall be the Contractor’s responsibility to design and install all systems to be integrated into the work 
such as storm water, plumbing,  
 
HVAC, electrical, etc. Designers for the various systems and buildings shall coordinate their efforts to 
avoid interferences between systems.    
 
The design shall be governed foremost by code compliance and secondly by this specification and 
attached plans. The design shall comply with the 2018 International Building Code and all applicable 
referenced standards, all local codes and all other regulations governing work, whichever is the most 
stringent. 
 
It is recognized that the construction period is scheduled for construction over several months, during 
which time hot and cold temperatures shall be anticipated. Temperature fluctuations, dry or wet 
conditions, snow cover, freezing rains and other weather events may occur. The Contractor shall comply 
with provisions of ACI 305 for Hot Weather Concrete and provisions of ACI 306 for Cold Weather 
Concreting when applicable. In no case shall snow melting chemicals be used on concrete slabs. The 
Contractor shall take all measures possible, such as cooling, heating, covering, tenting, concrete delivery 
time, etc. to protect concrete from physical damage or reduced strength and to ensure that work 
continues on the timeline. The Contractor shall not be compensated for extra time or cost for 
construction during inclement weather, all costs for continuing construction during inclement weather 
shall be the Contractor’s responsibility.   
 

ACCEPTANCE OF WORK 

The acceptance of work shall be determined through inspection by the Yakama Nation Fisheries and any 
Consultants and/or Engineers contracted for this project. 
 

EQUAL OPPORTUNITY 

The Contractor and all Subcontractors shall not discriminate against any employee, apprentice or applicant 
for employment because of race, religion, color, sex, national origin or age.  
 
PREVAILING WAGE 

The Contractor shall comply with the Washington State requirements for “Prevailing Wages on Public 
Works” as instructed in RCW Chapter 39.12. 
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Inasmuch as the Contractor will be held responsible for paying the prevailing wages, it is imperative that 
all Contractors familiarize themselves with the current wage rates before submitting bids based on these 
specifications. 
 
The Contractor shall complete and file “Statement of Intent to Pay Prevailing Wages on Public Works 
Contract” prior to starting work under the Contract and to comply with all instructions thereon or related 
thereto. Before final payment, the Contractor shall complete and file “Affidavit of Prevailing Wages Paid 
Public Works Contract”. Therefore, the Contractor shall familiarize himself with these forms and all 
requirements therein.  
 

INSTRUCTIONS FOR ELECTRONIC BID DOCUMENTS 

Please follow the instructions below to access the New Storage Building in Peshastin bid materials: 
 
1. Type in the following URL in the internet browser bar and hit ENTER to load page: 
http://yakamafish-nsn.gov and on the homepage scroll down and under “Latest News” headline, click on 
the link for “Contractor bids being accepted for: Facilities Storage Upgrade Project and click on the link 
to bring you to the project page. 
 
2. Read over web page to familiarize yourself with the project. 
 
3. Scroll down to the bottom of the webpage to gain access to the attached documents. Listed below, but 
not limited to, are examples of the documents that you will be able to access and download online: 
 

 Facilities Storage Upgrade Project Bid Packet  
 Project Plans  
 Contractor pre-bid tour notes; to be uploaded after pre-bid tour 

 
4. Once you locate the links for the attachments (located at the bottom of the webpage), you can 
download and access by doing the following: 
 

i. Left click on the desired link. The file should open in a new browser. 
ii. Go to the newly opened file, click on the “File” tab and choose “Save As.” This will allow you 
to save your file to your computer and desired location on your computer. 
iii. Save all desired files for later access. 
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BID FORMS 
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Yakama Nation Fisheries 

P.O. Box 151 

Toppenish, WA 98948 

FORM OF PROPOSAL 
 

TO: Tana Hoptowit  
  Yakama Nation Fisheries 
 
RE:  Facilities Storage Upgrade Project 
 
Having carefully examined the Bidding Requirements for the Facilities Storage Upgrade Project dated 
________________ to be constructed in Peshastin and Twisp, Washington for The Yakama Nation 
Fisheries, as well as the premises and conditions affecting the Work, the undersigned proposes to furnish 
all labor and materials and perform all Work for the various parts of the construction in accordance with 
the above Documents for the consideration of the following amount: 
 
COMBINED WORK BASE BID 

 
Mid-Columbia Field Station Building - Wood Post Frame Construction with Electric Heat  
 
        Dollars  ($             ) 
 
Piney Woods Field Station Building - Wood Post Frame Construction 
 
        Dollars  ($             ) 
 

WASHINGTON STATE SALES TAX – COMBINED TOTAL 

 

        Dollars  ($             ) 
 
       TOTAL BASE BID  ($             ) 
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ADDITIVE BID – ADDITION/REDUCTION COST TO BASE BID 

(Use minus sign to indicate reduction) 

 

#1 Mid-Columbia Field Station Building – Steel Frame Construction  
 
        Dollars  ($             ) 
 

                 WSST – COST ADJUSTMENT TO BASE BID ($             ) 
 

#2 Piney Woods Field Station Building - Steel Frame Construction 
 
        Dollars  ($             ) 
 

     WSST – COST ADJUSTMENT TO BASE BID ($             ) 
 

 

#3 Mid-Columbia Field Station Heat Pump Substitute for Electric Heat  
 
        Dollars  ($             ) 

            

     WSST – COST ADJUSTMENT TO BASE BID ($             ) 
 

 

#4 Piney Woods Field Station Building – Substitute 40’x 26’ Wood Post Frame Construction 
 
        Dollars  ($             ) 

            

     WSST – COST ADJUSTMENT TO BASE BID ($             ) 
 

 

 

EXTRA WORK 
The undersigned agrees that, should any extra work be ordered, the following percentages shall be added 
to material and labor costs to cover overhead and profit: 
 
Allowance to General Contractor for overhead and profit for extra work  
performed by the Contractor's own force:      15 percent. 
 
Allowance to General Contractor for overhead and profit for extra work  
performed by Subcontractor:        10 percent. 
 
Allowance to each Sub-Contractor (of any tier)for overhead and profit  
for extra materials or work performed by its own forces:    15 percent. 
 
Allowance to each Sub-Contractor (of any tier) for overhead and profit  
for extra materials or work performed by its Sub-Contractor of any 
lower tier:          10 percent. 
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The above percentages shall include ALL overhead and incidental costs, including on site supervision, 
bonds, insurance, fees, etc., except direct labor taxes and State Sales Tax. 
 
SUBCONTRACTORS 
The undersigned agrees, if awarded the Contract, to employ the following sub-contractors for the trades 
(or types of work) listed. 
 
If the total of Base Bid and all additive Alternates exceeds $1,000,000, list the sub- contractor(s) 
responsible for the heating, ventilation and air conditioning, and plumbing as described in Chapter 
18.106 RCW, and electrical as described in Chapter 19.28 RCW and as required below by the owner.  
The bidder shall not list more than one sub-contractor for each category of work identified, unless sub-
contractors vary with bid alternates, in which case the bidder must indicate which sub-contractor will be 
used for which alternate(s).  If a category of work listed above will not be sub-contracted, the bidder 
must list itself.  Failure to name such sub-contractors or itself shall render the bidder's bid non-
responsive. 
 
Firm Name        Work Category 
 
              
 
               
 
              
 
               
 
OVERHEAD, PROFIT & SALES TAX 
ALL of the above bid prices include overhead and profit. NONE of the above prices include 
Washington State Sales Tax, except as noted separately as its own bid item. 
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CONTRACT AND REQUISITES 
If the undersigned is notified of the acceptance of this bid within 30 calendar days after the time set for 
the opening of bids, he agrees to execute an Agreement for the above work, for compensation computed 
from the above sums, on AIA Form of Agreement A107-97 and to furnish Performance and Payment 
Bonds, Certificates of Insurance and Schedules, all as required by the Instructions to Bidders. 
 
BID GUARANTEE 
The undersigned further agrees that the check or bid bond accompanying this proposal is left in escrow 
with the YNF, and that its amount is the measure of damages which the YNF will sustain by the failure 
of the undersigned to execute an Agreement for the Work in the form stipulated in the Bidding 
Documents, and furnish the required bonds, and that if the undersigned fails to execute said Agreement 
and deliver said bonds within 10 days after written Notice of Acceptance of the Contract to him has been 
received, then the check shall become the property of the Owner, or the bid bond shall remain in full 
effect; but if this bid is not accepted within 30 days after the time set for opening bids, or if the 
undersigned  delivers said bonds and executes said Agreement, then the check shall be returned to him 
or the bid bond shall become void. 
 
TIME OF COMPLETION 

The undersigned agrees that if awarded the Contract, the Work will be substantially completed by 
October 1, 2023, and fully completed not more than 30 calendar days after Substantial Completion. The 
undersigned further agrees to provisions for payment of liquidated damages as stipulated in the Attached 
Owner/Contractor Agreement. 

 
ADDENDA 
The undersigned hereby acknowledges receipt of the following Addenda, all costs, provisions and 
requirements of which Addenda have been incorporated in the foregoing proposal:  
 
 
 
              
(Legal Name of Bidding Firm)   Address 
 
              
Contractor’s Registration Number   City   State       Zip Code 
 
              
By (Name and Title)     Phone 
 
 
          
Signature 
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Yakama Nation Fisheries 

P.O. Box 151 

Toppenish, WA 98948 

 

 

Substitution Request Form  
 
TO:  
 
PROJECT:  
 
We hereby submit for consideration, following product instead of specified item for above project: 
 
Section:                         
 
Specified Item:            
                                                                                                                                       
Proposed Substitution:   
 
Attach complete technical data, including laboratory tests and samples as applicable. Detailed comparison of the significant 
qualities (size, weight, durability, performance and similar characteristics, and including visual effect where applicable) for 
the proposed substitution in comparison with the original requirements. List completely installation changes and changes to 
Drawings and Specifications required by proposal. 
 
Fill in Blanks Below: 
A. Does substitution require change in Drawing dimensions?   

  
 
B. What effect does substitution have on other trades?   

  
 
C. Differences between proposed substitution and specified item?   

  
  

D. Manufacturer's guarantees of proposed and specified items are: 
           Same                     Different    (Explain on attachment). 

 
E. Name and address of 3 similar projects on which product was used, and date of installation:      (Attach)       
 
F. Contract completion date is:            Same                     Different            (Explain on attachment). 
 
Undersigned attests function and quality equivalent or superior to specified item and waives his rights to additional payment 
and time which may subsequently be necessitated, by failure of the substitution to perform adequately, and for the required 
work to make corrections thereof. The undersigned will pay for all resulting design changes including engineering and detailing 
costs associated with the substitution of this product. 
Submitted: 
  For use by Owner’s Representative: 
Signature

    Accepted   Accepted as Noted 
    Not Accepted   Received Too Late 
Firm 
  By   Date:  
Address 
  Remarks:     
Date 
  
Telephone 
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Yakama Nation Fisheries 

P.O. Box 151 

Toppenish, WA 98948 

 

 

Request for Information      RFI No.         
 
THIS IS NOT AN AUTHORIZATION TO PROCEED WITH WORK INVOLVING EXTRA COSTS 

AND/OR TIME. NOTIFICATION MUST BE GIVEN IN ACCORDANCE WITH THE CONTRACT 

DOCUMENTS IF ANY RESPONSE CAUSES. 
 

PROJECT: _______________________________________________ 
 

CONTRACTOR:__________________________________________ 
 

REQUESTING SUB-CONTRACTOR: _____________________ REFERENCE NO: _________________ 
 

ITEM: _____________________________________ 
 

Subject: ___________________________  Document Reference: _____________________   
(  ) Architectural        (  ) Civil        (  ) Electrical        ( ) Mechanical        (  ) Structural 

 

(  ) Clarification         (  ) Revision 
 

DESCRIPTION                                                                                                                     

 
   
 
   
 
   
 
   
 
   
 
By: __________________________   Date: ________________________ 

 

RESPONSE                                                                                                                     

 
  
 
   
 
  
 
  
 
  

 
By: __________________________   Date: ________________________ 
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CONTRACT FORMS 
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CONSTRUCTION SERVICES AGREEMENT (SAMPLE) 

 
BETWEEN: 

 
 

 

THE CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION 
on behalf of its       program or department  

P.O. Box 151 / 401 Fort Road 
Toppenish, WA 98948 

General Phone: (509) 865-5121 
Program Phone:       

 (HEREAFTER “YAKAMA NATION”) 
 

AND 
 

[CONTRACTOR NAME] 
Address Line 1 
Address Line 1 
Phone:       

 (HEREAFTER “CONTRACTOR”) 
 

 
This Construction Services Agreement (“Agreement”) is executed by and between Contractor and 
Yakama Nation, a federally recognized sovereign Nation pursuant to the Treaty with the Yakamas of 
1855 (12 Stat. 951).  Contractor and Yakama Nation may be collectively referred to herein as the 
“Parties,” and each may be referred to as a “Party.” 
 
1. TERM 
 
The effective term of this Agreement shall be from      , through      , absent a valid termination 
action in accordance with the express terms of this Agreement.   
 
2. PERFORMANCE 
 
Contractor agrees to perform the services set forth in the attached scope of work, Exhibit “A” 
(collectively, the “Services”), which is incorporated by reference in this Agreement. 
 
3. COMPENSATION 
 
A. Maximum Compensation.  The total compensation amount approved by Yakama Nation for 
this Agreement is limited to, and shall not exceed       ($     ); which amount shall include any and 
all compensation for the Services as described herein and set forth in detail in the budget attached as 
Exhibit “B”.  If Exhibit “B” describes separate and specific maximum compensation amounts for 
services and expenses, then at the end of the term of this Agreement, any remaining balance in the 
amount allocated for expenses may be used by Yakama Nation, at its sole discretion, to cover fees for 
authorized services, so long as the total compensation amount set forth above is not exceeded.   
 
B. Invoicing, Progress Reports and Payment of Compensation.  Yakama Nation shall compensate 
Contractor according to the billing rate(s) and/or fee schedule(s) set forth in Exhibit “C” in an amount 
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not to exceed that stated above.  Contractor shall submit monthly invoices and appropriate supporting 
documentation to Yakama Nation, including a progress report that provides of brief summary of daily 
activities associated with services performed and completed by Contractor.  Unless the Parties agree in 
writing to different terms, invoice periods shall begin on the first day of each month and end on the last 
day of each month.  Invoices shall be submitted by Contractor to Yakama Nation’s designated staff contact 
within fifteen (15) days after the end of the month in which the services were provided and/or expenses 
were incurred.  Contractor waives the right to receive full payment on invoices submitted more than sixty 
(60) days following the end of the proper invoice period.  If a question or concern arises regarding an 
item on an invoice, Yakama Nation shall notify Contractor of the question or concern.  Within five (5) 
business days following such notification, Contractor shall take action to sufficiently explain or correct 
the item, or Contractor shall be deemed to have waived their right to demand payment for the item.     
 
C. Availability of Funds.  Notwithstanding any other provisions of this Agreement, Contractor 
understands and agrees that compensation for services and expenses under the terms of this Agreement 
shall be contingent upon the availability of funds (a) placed to the credit of Yakama Nation in the 
Treasury of the United States, (b) appropriated by Congress, or (c) from local funds maintained in the 
name of Yakama Nation. 
 
D. Federal & Grant Funds.  Contractor understands and agrees that agreements and contracts 
funded by federal funds or other grant funds may be subject to certain legal requirements.  These may 
include, but are not limited to, those requirements set forth in the United States Office of Budget 
Management’s Uniform Guidance, 2 C.F.R. Part 200, and/or the terms of an applicable source grant.  
Contractor agrees to comply with and utilize funds in accordance with all applicable laws, regulations, 
and guidelines, and with any applicable grant or contract terms, and further understands and agrees that 
the use of such funds may be subject to audit by the grantor agency.  Contractor shall reimburse Yakama 
Nation for any costs of Contractor that are disallowed by a grantor.   
 
4. PROPERTY DEVELOPED BY CONTRACTOR 
 
Contractor agrees that it will retain no interest in the information, data, proposals, papers, copyrights, 
patents, or any other material or property developed, discovered, invented, and/or accumulated by 
Contractor in connection with the performance of this Agreement.  Subject to applicable law, Contractor 
shall turn over such information, data, proposals, papers, copyrights, patents, discoveries, inventions, 
and other material or property to Yakama Nation upon the expiration or termination of this Agreement 
or upon request. 
 
5. PUBLICATION OF INFORMATION 
 
The dissemination or publication of documents, information material or other property developed or 
generated by Contractor during the course of this Agreement shall require the written approval of 
Yakama Nation.   
 

6. RECORDS 
 
A. Access.  Subject to applicable law, Yakama Nation will provide Contractor with reasonable 
access to its personnel, facilities, and records necessary to the performance of this Agreement.   
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B. Maintenance & Retention of Records; Financial Management for Accounting and Audits.  

Contractor shall maintain and retain auditable records during the term of this Agreement and for a period 
of at least three (3) years following the expiration or termination of this Agreement. Contractor shall 
maintain its records to comply with the Audit Act of 1984, P.L. 98-502 (31 U.S.C. § 7501 et. seq., as 
amended) and the Office of Management and Budget’s Uniform Guidance requirements set forth at, 2 
C.F.R. part 200, Subpart F, as amended.  Contractor shall adhere to a systematic accounting method that 
assures timely and appropriate resolution of audit findings and recommendations in compliance with the 
Uniform Guidance.  Subject to applicable law, Contractor agrees that Yakama Nation, the grantor 
agency (if applicable), the Comptroller General of the United States, or any of their duly authorized 
representatives, shall have timely access to Contractor’s records which are pertinent to the subject matter 
of this Agreement and the performance of obligations contained herein, for the purpose of conducting an 
audit and/or examination, and/or creating excerpts and/or transcriptions. 
 
7. INDEPENDENT CONTRACTORS 
 
Contractor shall employ, at is own expense, all personnel and equipment reasonably necessary to 
perform the Services called for by this Agreement.  Such personnel shall not be considered Yakama 
Nation employees.  Contractor shall be responsible to ensure that all personnel engaged in performing 
Services are fully qualified to undertake the work in accordance with applicable tribal, federal, state, and 
local laws.  Contractor shall at all times in performance of this Agreement operate as, and have the status 
of, an independent contractor, and will not be an agent or employee of Yakama Nation; nor will 
Contractor or its personnel be entitled to any employee benefits provided by Yakama Nation.  The 
Parties are not engaged in a joint venture or partnership.  Neither party can represent or bind the other.  
Unless otherwise expressly agreed, Contractor shall be solely responsible to secure and pay for any 
necessary or appropriate permits, fees, licenses, inspections, or other prerequisites necessary for proper 
performance of the Services called for by this Agreement. 
 
8. SUBCONTRACTING 
 
A. Contractor shall not be permitted to hire a subcontractor to perform the Services called for by 
this Agreement without express prior written consent.   Any unauthorized attempt by Contractor to 
subcontract for such Services shall be null and void, and Contractor shall be responsible for all expenses, 
fees, and costs associated with any such unauthorized subcontract. 
 
B. An award of this Agreement based on a bid or proposal naming specific subcontractors and 
identifying the portions of the work to be performed by the subcontractors shall constitute prior written 
consent to the hiring of the named subcontractor(s).  Subcontractor selection and subcontractor 
employment shall be subject to applicable TERO and Indian Preference requirements described above.  
Contractor shall be responsible to ensure their subcontractors are in compliance with Yakama Nation 
TERO and Indian Preference requirements.   
 
9. ASSIGNMENT OF INTEREST 
 
Contractor shall not assign its interest in this Agreement, or any part thereof, including its right to 
receive payment for services performed, to another party.  Any attempt by Contractor to assign any 
obligations, rights, or fees under this Agreement will be null and void, and Contractor shall be 
responsible for all expenses, fees, and or costs associated with any unauthorized assignment. 
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10. INDEMNIFICATION 
 
Contractor shall, at its sole expense, hold harmless, indemnify, and defend Yakama Nation and its 
officers, agents, employees, and assigns against any and all losses, costs, damages, expenses or other 
liabilities whatsoever, including reasonable attorney’s fees and expenses, that arise out of or are 
connected with, directly or indirectly, Contractor’s actions or omissions, or Contractor’s agents’ acts or 
omissions related to this Agreement, including, but not limited to, accidents or injuries to persons or 
property. 
 
11. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  

 
A. Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and 
location of the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to: 
  

(1) Conditions bearing upon transportation, disposal, handling, and storage of materials;  
(2) The availability of labor, water, electric power, and roads;  
(3) Uncertainties of weather, river stages, tides, or similar physical conditions at the site;  
(4) The conformation and conditions of the ground; and  
(5) The character of equipment and facilities needed preliminary to and during work           
performance. 
 

Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of 
surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, including all exploratory work done by Yakama Nation and 
information available to the public from local government agencies, as well as from the drawings and 
specifications made a part of this Agreement.  Any failure of Contractor to take the actions described 
and acknowledged in this paragraph will not relieve Contractor from responsibility for properly 
estimating the difficulty and cost of successfully performing the work, or for proceeding to successfully 
perform the work without additional expense to Yakama Nation. 
 
B. Yakama Nation assumes no responsibility for any conclusions or interpretations made by 
Contractor based on the information made available by Yakama Nation.  Nor does Yakama Nation 
assume responsibility for any understanding reached or representation made concerning conditions that 
can affect the work by any of its officers or agents before the execution of this Agreement, unless that 
understanding or representation is expressly stated in this Agreement. 
 
12. PHYSICAL DATA  
 
Data and information furnished or referred to below or in the attached exhibits is for Contractor’s 
information. Yakama Nation shall not be responsible for any interpretation of or conclusion drawn from 
the data or information made available to Contractor.  Further, Yakama Nation specifically does not 
warrant construction methodology that may be included in such documents. 
 

(a) The indications of physical conditions on any drawings or specifications that have been 
provided are the result of general inspection of the site. Electronic survey information will be 
provided by the Owner to use at their discretion once contract documents have been signed. 
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(b) NA 
 
13. SCHEDULE FOR CONSTRUCTION 
  
A. Construction Schedule.  Unless the construction schedule is specifically addressed elsewhere in 
this Agreement, Contractor shall, within five (5) days after the work commences on the Agreement or 
another period of time determined by Yakama Nation, prepare and submit to Yakama Nation three (3) 
copies of a practicable schedule showing the order in which Contractor proposes to perform the work, 
and the dates on which Contractor contemplates starting and completing the several salient features of 
the work (including acquiring materials, plant, and equipment).  The schedule shall be in the form of a 
progress chart of suitable scale to indicate appropriately the percentage of work scheduled for 
completion each week during the Agreement period.  If Contractor fails to submit a schedule within the 
time prescribed, Yakama Nation may withhold approval of progress payments until Contractor submits 
the required schedule.  Should Contractor fall behind its schedule, a revised schedule shall be forwarded 
with the next Contractor’s request for progress payment.  Additional schedules shall be furnished to 
Yakama Nation as soon as practicable if so requested. 
 
B. Rate of Progress.  With any and each partial payment request, Contractor shall submit a copy of 
the last submitted schedule annotated to indicate actual progress made to date.  If at any time, in the 
opinion of Yakama Nation, Contractor has fallen behind the schedule to an extent which would 
jeopardize timely completion, Contractor shall take the steps necessary to improve its progress, 
including those that may be required, to enable timely completion without additional cost to Yakama 
Nation.  Such steps may include, but are not limited to, increasing the number of shifts, the amount of 
overtime, days of work per week, and/or the amount of construction plant being utilized. Contractor 
shall submit any supplementary schedules Yakama Nation deems necessary to demonstrate how the rate 
of progress necessary for timely completion will be regained. 
 
C. Breach.  Failure of Contractor to comply with the requirements of this section shall be 
considered a material breach and grounds for a determination by Yakama Nation that Contractor is not 
prosecuting the work with sufficient diligence to ensure completion within the time specified in the 
Agreement.  Upon making this determination, Yakama Nation may terminate Contractor’s right to 
proceed with the work, or any separable part of it, in accordance with the default terms of this 
Agreement. 
 
14. DIFFERING SITE CONDITIONS  
 
Contractor shall promptly, and before the conditions are disturbed, give a written notice to Yakama 
Nation of (1) subsurface or latent physical conditions at the site which differ materially from those 
indicated in this Agreement, or (2) unknown physical conditions at the site, of an unusual nature, which 
differ materially from those ordinarily encountered and generally recognized as inherent to the type of 
work provided for in the Agreement.  Unless specifically identified in the Agreement, discoveries of 
archaeological or historical remains such as graves, fossils, skeletal materials and artifacts protected by 
the Archaeological Resources Protection Act (36 CFR 1214) are considered type 2 conditions. 
 
15. LAYOUT OF WORK  
 
Contractor shall lay out its work from Yakama Nation established base lines and bench marks indicated 
on the drawings or any other manner furnished by Yakama Nation.  Contractor shall be responsible for 
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all measurements in connection with the layout.  Contractor shall furnish, at its own expense, all stakes, 
templates, platforms, equipment, tools, materials, and labor required to lay out any part of the work.  
Contractor shall be responsible for the execution of the work to the lines and grades that may be 
established or indicated by Yakama Nation.  Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by Yakama Nation until authorized to remove them.  If 
such marks are destroyed by Contractor or through its negligence before their removal is authorized, 
Yakama Nation may replace them and deduct the expense of the replacement from any amounts due or 
to become due to Contractor. 
 
16. SPECIFICATIONS, DRAWINGS AND MATERIAL SUBMITTALS  
 
A. Omissions from any drawings and specifications that have been provided, or the misdescription 
of details of work which are manifestly necessary to carry out the intent of the drawings and 
specifications, or which are customarily performed, shall not relieve Contractor from performing such 
omitted or misdescribed details of the work.  Work shall be performed as if fully and correctly set forth 
and described in the drawings and specifications. 
 
B. Contractor shall check all drawings furnished by Yakama Nation prior to starting work and shall 
promptly notify Yakama Nation of any discrepancies.  Figures marked on drawings shall in general be 
followed in preference to scale measurements.  Large-scale drawings shall in general govern small-scale 
drawings. Contractor shall compare all drawings and verify the figures before laying out the work, and 
will be responsible for any errors which might have been avoided thereby. 
 
17. MATERIAL & WORKMANSHIP  
 
A. Materials.  All equipment, material, and articles incorporated into the work covered by this 
Agreement shall be new and of the most suitable grade for the purpose intended, unless otherwise 
specifically provided in this Agreement.  Use of recycled materials for the manufacture of such products 
is encouraged.  Equipment, material, or articles specified by trade name, make, or catalog number, shall 
be provided.  Equivalent items are not acceptable unless specifically authorized in the specification. 
 
B. Professional Work.  All work under this Agreement shall be performed in a professional, 
thorough, skillful, and safe manner, and shall be consistent with relevant professional standards. 
Yakama Nation may require, in writing, that Contractor remove from the work any employee Yakama 
Nation deems incompetent, unsafe, or otherwise objectionable. 
 
C. Legally Compliant Work.  In performing its obligations under this Agreement, Contractor shall 
comply with all applicable tribal, federal, state and local laws, regulations, guidelines and policies in 
performance of services under this Agreement.  Such laws may include, but are not limited to, the Davis 
Bacon Act and related federal labor law requirements associated with federally funded construction 
projects.  Contractor represents that it has reviewed, and is familiar with, all laws relevant to the 
performance of services under this Agreement. 
 
18. SUPERINTENDENCE BY THE CONTRACTOR  
 
At all times during performance of this Agreement, and until the work is completed and accepted, 
Contractor shall directly superintend the work or assign and have on the worksite a competent 
superintendent who is satisfactory to Yakama Nation and has authority to act for Contractor. 
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19. PERMITS AND RESPONSIBILITIES  
 
Unless otherwise provided in this Agreement, Contractor shall, without additional expense to Yakama 
Nation, be responsible for obtaining any and all necessary licenses and permits, and for complying with 
any tribal, federal, state, and municipal laws, codes, and regulations applicable to the performance of the 
work.  Contractor shall also be responsible for all damages to persons or property that occur as a result 
of Contractor’s fault or negligence, and shall take proper safety and health precautions to protect the 
work, the workers, the public, and the property of Yakama Nation and others. Contractor shall also be 
responsible for all materials delivered and work performed until completion and acceptance of the entire 
work, except for any completed unit of work which may have been accepted under this Agreement. 
 
20. OTHER CONTRACTS  
 
Yakama Nation may undertake or award other contracts for additional work, or may utilize in-house 
construction forces, at or near the site of the work. Contractor shall fully cooperate with such other 
contractors and Yakama Nation employees, and carefully adapt scheduling and performance of the work 
under this Agreement to accommodate simultaneous performance, heeding any direction that may be 
provided by Yakama Nation.  Contractor shall not commit or permit any act which will interfere with 
the performance of work by any other contractors or by Yakama Nation employees. 
 
21. USE AND POSSESSION PRIOR TO COMPLETION  
 
Yakama Nation shall have the right to take possession of or use any completed or partially completed 
part of the work call for by this Agreement.  Before taking possession of or using any work, Yakama 
Nation shall furnish Contractor a list of items of work remaining to be performed or corrected on those 
portions of the work that Yakama Nation intends to take possession of or use.  However, failure of 
Yakama Nation to list any item of work shall not relieve Contractor of responsibility for complying with 
the terms of this Agreement.  Yakama Nation’s possession or use shall not be deemed an acceptance of 
any work under this Agreement. 
 
22. CLEANING UP   
 
A. Contractor shall at all times keep the work area, including storage areas, free from accumulations 
of waste materials.  Before completing the work, Contractor shall remove from the work and premises 
any rubbish, tools, scaffolding, equipment, and materials that are not the property of the owner of the 
underlying real property.  Upon completing the work, Contractor shall leave the work area in a clean, 
neat, and orderly condition satisfactory to Yakama Nation. 
 
B. Unless specifically set forth in the Agreement, Contractor shall not burn any material on site, on 
the right-of-way or on the access roads to the sites.  All material and debris shall be hauled to an 
appropriate disposal site. 
 
23. ROAD MAINTENANCE  
 
Contractor shall maintain all roads used by it, and upon completion of the job shall leave them in as 
good a condition as when first used.  A road-grading machine (not a bulldozer) shall be used for 
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maintenance and final grading.  In no event shall Contractor interfere with the property owner’s use of 
roads existing prior to Contractor’s entry. 
 
24. STOP WORK ORDER   
 
A. Yakama Nation may order Contractor to suspend all or any part of the work call for by this 
Agreement for the period of time that Yakama Nation determines appropriate for the convenience of 
Yakama Nation. 
 
B. Contractor shall immediately comply with Yakama Nation’s order and take all reasonable steps 
to minimize the incurring of costs allocable to the work covered by the order. 
 
25. PROTECTION OF EXISTING VEGETATION, STRUCTURES, AND IMPROVEMENTS  
 
A. Contractor shall preserve and protect all structures, equipment, utilities, other improvements, and 
vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed 
and which do not unreasonably interfere with the work required under this Agreement.  Contractor shall 
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will 
remain in place.  If any limbs or branches of trees are broken during performance of this Agreement, or 
by the careless operation of equipment, or by workers, Contractor shall trim those limbs or branches 
with a clean cut and paint the cut with a tree-pruning compound as directed by Yakama Nation’s 
representative. 
 
B. If Contractor fails or refuses to repair the damage promptly, Yakama Nation may have the 
necessary work performed and charge the cost to Contractor. 
 
26. INSURANCE   
 
A. The following minimum kinds and amounts of insurance are applicable in the performance of the 
work under this Agreement.  Contractor shall (subject to applicable law) maintain such insurance, 
naming Yakama Nation as an additional insured: 
 

(1) Workers’ compensation and employer’s liability.  Contractor is required to comply with 
applicable Federal and State workers compensation and occupational disease statutes.  
Employer’s liability coverage of at least $100,000 shall be required. 
 
(2) General liability. Contractor shall provide general liability insurance of at least 
$1,000,000 per occurrence.  Any policy aggregate limits which apply, shall be modified to apply 
to each location and project.  The policy shall name Yakama Nation, its officials, officers, 
employees and agents, as insureds with respect to Contractor's performance of services.   
 
(3) Automobile liability. Contractor shall provide automobile liability insurance covering the 
operation of all automobiles used in the performance of this Agreement.  Policies shall provide 
limits of at least $1,000,000 per accident and include coverage for all owned, non-owned and 
hired automobiles.  Contractor’s policy shall be primary to any insurance of Yakama Nation. 
 
(4) Environmental impairment liability. Contractor shall provide environmental impairment 
liability insurance of at least $1,000,000 per occurrence.  Such insurance will include coverage 
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for the clean up, removal, storage, disposal, transportation and/or use of pollutants.  The 
insurance policy shall name Yakama Nation, its officials, officers, employees and agents as 
insured.  Contractor’s policy shall be primary to any insurance of Yakama Nation. 
 

B. Contractor may, with the approval of Yakama Nation, maintain a self-insurance program; 
provided that, with respect to workers’ compensation, Contractor is qualified pursuant to statutory 
authority. 
 
C. Before commencing work under this Agreement, Contractor shall provide to Yakama Nation 
certificates of insurance from the insurance company stating the insurance required has been obtained 
and is in force.  The certificate(s) shall identify Contractor and the contract(s) for which coverage is 
provided, and shall contain a statement that the insurer will give notice of cancellation or any material 
change to Yakama Nation at least thirty (30) days before the effective date.  In addition, Contractor shall 
provide certificates as the policies are renewed throughout the period of this Agreement.  If Contractor’s 
insurance does not cover the subcontractors involved in the work, Contractor shall provide certificates 
stating that the required insurance has been obtained by the subcontractors. 
 
27. INSPECTION - SERVICES AND CONSTRUCTION  
 
A. Yakama Nation may inspect the work called for by this Agreement at any time and place.  Where 
possible and practicable, Yakama Nation will perform inspections in a manner that will not unduly delay 
the work. 
 
B. If any of the services do not conform with the requirements of this Agreement, or with applicable 
laws, regulations or governmental policies, Yakama Nation may require the Contractor to perform the 
services again in conformity at no cost to Yakama Nation.  When the defects in services cannot be 
corrected by re-performance, Yakama Nation may deduct from the Agreement payments an amount 
which reflects the reduced value of the services performed. 
 
C. Neither inspection, lack of inspection, acceptance, nor payment shall relieve the Contractor of 
any of its obligations under this Agreement.  Contractor’s duty to re-perform non-conforming work is 
intended to survive the expiration of this Agreement’s term, and shall apply even where non-
conformance is discovered following its expiration.  
 
D. If Contractor does not promptly replace or correct rejected work, Yakama Nation may (without 
limiting any other legal or equitable remedies available to it) (1) by contract or otherwise, replace or 
correct the work and charge the cost to Contractor, and may (2) terminate this Agreement for default. 
 
E. Unless otherwise specified in the Agreement, acceptance by Yakama Nation will be in writing 
and shall be made as promptly as practicable after completion and inspection of all work called by this 
Agreement or that portion of the work Yakama Nation determines can be accepted separately.  
Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to 
fraud, non-compliance with applicable law, or Yakama Nation’s rights under any warranty or guarantee. 
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28. WARRANTY - CONSTRUCTION  
 
A. In addition to any other warranties in this Agreement, Contractor warrants, except as provided in 
paragraph (H)(1) of this clause, that work performed by it and/or its subcontractors under this 
Agreement conforms to applicable law and to the contract requirements, and is free of any defect in 
equipment, material, or design furnished, or workmanship performed by Contractor or any subcontractor 
or supplier at any tier. 

 
B. This warranty shall continue for a period of three (3) years from the date of final acceptance of 
the work.  If Yakama Nation takes possession of any part of the work before final acceptance, this 
warranty shall continue for a period of three (3) years from the date Yakama Nation takes possession.  
 
C. Contractor shall remedy at Contractor’s expense any failure to conform, or any defect.  In 
addition, Contractor shall remedy at Contractor’s expense any damage to Yakama Nation-owned or 
controlled real or personal property, when that damage is the result of:  

 
(1) Contractor’s failure to conform to applicable law or contract requirements; or 
 
(2) Any defect of equipment, material, workmanship, or design furnished by Contractor. 
 

D. Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.  
Contractor’s warranty with respect to work repaired or replaced will run for three (3) years from the date 
of repair or replacement. 
 
E. Yakama Nation shall notify Contractor, in writing, within a reasonable time after the discovery 
of any failure, defect, or damage. 

 
F. If Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt 
of notice, Yakama Nation shall have the right to replace, repair, or otherwise remedy the failure, defect, 
or damage at Contractor’s expense. 

 
G. With respect to all warranties, express or implied, from subcontractors, manufacturers, or 
suppliers for work performed and materials furnished under this Agreement, Contractor shall: 

 
(1) Obtain all warranties that would be given in normal commercial practice; 
 
(2) Require all warranties to be executed, in writing, for the benefit of Yakama Nation, if 
directed by Yakama Nation; and 
 
(3) Enforce all warranties for the benefit of Yakama Nation, if directed by Yakama Nation. 
 

H. Unless a defect is caused by the negligence of Contractor or subcontractor or supplier at any tier, 
Contractor shall not be liable for the repair of any defects of material or design furnished by Yakama 
Nation nor for the repair of any damage that results from any defect in Yakama Nation-furnished 
material or design. 

 
(1) This warranty shall not limit Yakama Nation’s rights under the Inspection and 
Acceptance clause of this Agreement with respect to latent defects, gross mistakes, or fraud. 
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29. TAXES  
 
The compensation for Services performed under this Agreement shall include all applicable Tribal, 
Federal, State, and local taxes and duties.  Depending on the location and nature of the Services 
provided, when applicable, Yakama Nation shall provide Contractor a single use Tax Exemption 
Certificate.   
 
30. TERMINATION  
 
A. Notice. Yakama Nation may terminate all or any part of this Agreement, at any time, with or 
without cause, upon written notice to Contractor.  Upon receipt or the termination notice, Contractor 
shall promptly stop work on the terminated portion of the Agreement.  Contractor obligations shall be 
consistent with those set forth above in the Stop Work Order clause of this Agreement. 
 
B. Breach.  In the event of termination for breach or violation of the terms and provisions of this 
Agreement, Yakama Nation, to the extent permitted by applicable law, shall be entitled to enforce its 
rights under this Agreement, and recover its court costs and reasonable attorney’s fees, as determined by 
the court.  The foregoing shall not in any way limit or restrict any right or remedy at law or equity which 
would otherwise be available to Yakama Nation, including, but not limited to, the right to contract with 
other qualified persons to complete the performance of services identified in or called for by this 
Agreement. 
 
C. Termination By Tribal Council Executive Committee.  Notwithstanding anything herein to the 
contrary, Contractor understands and agrees that the Yakama Nation Tribal Council Executive 
Committee may immediately terminate this Agreement by written notice. 
 
D Effect of Complete Termination.  Upon the complete termination of this Agreement, the liability 
of the Parties for the further performance of this Agreement shall cease, but the Parties shall not be 
relieved of the duty to perform their obligations up to the date of termination. 
 
E. Effect of Partial Termination.  The compensation amount shall be revised as a result of a partial 
termination under this section.  On fixed-price contracts the revised amount shall not exceed the pre-
termination contract price plus reasonable termination expenses.  On cost-reimbursement contracts the 
revised amount shall not exceed the total of allowable and allocable costs of performance prior to 
termination plus termination expenses plus an adjustment of the fee on the terminated portion of the 
Agreement.  No payment will be made for anticipated profits on the terminated portion, or consequential 
damages, of this Agreement.  Contractor shall submit a settlement proposal within thirty (30) days of the 
notice of termination. 
 
31. FORCE MAJEURE 
 
This Agreement is subject to force majeure, and is contingent on strikes, accidents, acts of God, weather 
conditions, fire regulations, the actions of any government, including funding and/or budgetary 
decisions, and other circumstances which are beyond the control of the parties.  If the terms and 
conditions of this Agreement are unable to be performed as a result of any cause of force majeure, then 
this Agreement shall be void, without penalty to any party for such non-performance. 
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32. NOTICE 
 
Notice to Contractor shall consist of a letter, delivered postage prepaid, addressed to:  

 
[Contractor’s Legal Agent’s Name] 

[Contractor Name] 
[Address No. 1] 
[Address No. 2] 

 
Notice to Yakama Nation shall consist of a letter, delivered postage prepaid, addressed to: 

 
Gerald Lewis, Chairman 
Yakama Tribal Council 

PO Box 151 / 401 Fort Road 
Toppenish, WA 98948 

  
With courtesy copies to Yakama Nation’s Designated Representative detailed below, and the Lead 
Attorney of Yakama Nation’s Office of Legal Counsel at P.O. Box 150, Toppenish, WA 98948. 
 
Either party may from time to time change its designated address for notice, or designated contact(s) for 
notice, by giving the other party reasonable notice of such change.   
 
33. SUPERVISION OF CONTRACTOR/DESIGNATED REPRESENTATIVE 
 
Contractor shall act under the supervision of the following Designated Representative of Yakama Nation 
in performing services under this Agreement:  
 

Name: [First] [Last], [Job Title] 

Address:       

Phone:       

Email:       

 
The Designated Representative is designated for project management purposes only, and does not have 
authority to authorize any changes, modifications or addendums to this Agreement, nor does the 
Designated Representative have signing authority on behalf of Yakama Nation.  Yakama Nation shall 
provide Contractor reasonable notice if there is a change in the Designated Representative.   
 
34. COMPLIANCE PROVISIONS 
 
A. Discrimination.  Contractor shall not discriminate against any employee or applicant for 
employment because of handicap, race, age, religion, or sex.  Contractor will take affirmative steps to 
ensure that applicants are employed, and that employees are treated fairly during employment, without 
regard to their handicap, race, age, religion, or sex. 
 
B. Indian Preference.  Notwithstanding the above, Contractor shall, for all work performed on or 
near the Yakama Reservation pursuant to this Agreement, and consistent with Section 703(i) of the 1964 
Civil Rights Act, give preference in employment (including any authorized subcontracts) to equally 
qualified Indians regardless of their handicap, age, religion or sex. To the extent feasible and consistent 
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with the efficient performance of this Agreement, Contractor shall provide employment and training 
opportunities to Indians that are not fully qualified to perform under this Agreement, regardless of their 
handicap, age, religion or sex.  Further, Contractor shall comply with any and all applicable Indian 
preference laws and requirements established by Yakama Nation, including those set forth in the 
Yakama Nation Tribal Employment Rights Ordinance (“TERO”), as amended (Yakama Revised Law & 
Order Codes, Title 71).  
 
35. JURISDICTION & VENUE 
 
The validity, interpretation, and performance of this Agreement, and any and all written instruments, 
agreements, specifications and other writings of whatever nature which relate to or are part of this 
Agreement, shall be governed by and construed in accordance with the laws of Yakama Nation.  Both 
Parties understand and agree that this Agreement establishes a consensual business relationship between 
the Parties for purposes of Yakama Tribal Court jurisdiction.  Venue of any court action filed to enforce 
or interpret the provisions of this Agreement shall be exclusively in Yakama Nation Tribal Court(s).  In 
the event of litigation to enforce the provisions of this Agreement, the prevailing party shall be entitled 
to reasonable legal fees and expenses in addition to any other relief allowed.   
 
36. DISPUTE RESOLUTION 
 
A. Meet and Confer Meeting.  In the event that a dispute arises between the Parties over the 
performance, interpretation, or enforcement of this Agreement, the Parties in the first instance shall 
attempt in good faith to resolve the dispute informally by mutual Agreement in a face-to-face meet and 
confer meeting.  All offers, promises, conduct and statements, whether oral or written, made in the 
course of the meet and confer meeting by any of the Parties, their agents, employees, experts and 
attorneys shall be considered confidential, privileged and inadmissible for any purpose, including 
impeachment, in any other proceeding involving the Parties, provided that evidence that is otherwise 
admissible or discoverable shall not be rendered inadmissible or non-discoverable as a result of its use in 
the meet and confer meeting. 
 
B. By Tribal Council Chairman.  If the Parties are unable to resolve the dispute during the meet and 
confer meeting, the aggrieved party shall submit the matter, in writing, to the Chairman of the Yakama 
Nation Tribal Council.  A copy of the aggrieved party's submission shall be served upon the other party 
in accordance with the notice provisions of this Agreement.  The Chairman shall promptly convene a 
meeting of the Parties, which shall be held in Toppenish, Washington, to resolve the matter.  The 
decision of the Chairman shall be final and binding upon both Parties.  Provided, however, that nothing 
shall operate to limit or prohibit Yakama Nation from otherwise enforcing its rights under this 
Agreement.  In the event that the Chairman has a conflict of interest that would prevent her/him from 
hearing the dispute, s/he may, at her/his sole discretion, either decline to hear the dispute, or appoint an 
alternate Tribal Leader or Elder to serve in his/her place. 
 
C. Nothing in this section shall operate to prohibit Yakama Nation from enforcing its rights under 
this Agreement in a court of appropriate jurisdiction.  Yakama Nation may at its own election seek 
recovery of monetary damages from Contractor’s breach of any terms in this Agreement. 
 
37. GENERAL TERMS 
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A. Headings.  Headings are provided for convenience and do not affect the meaning of the 
provisions to which they are affixed.  
 

B. Severability.  If any term of this Agreement is to any extent illegal, otherwise invalid, or 
incapable of being enforced, such term shall be excluded to the extent of such invalidity or 
unenforceability; all other terms hereof shall remain in full force and effect; and, to the extent permitted 
and possible, the invalid or unenforceable term shall be deemed replaced by a term that is valid and 
enforceable and that comes closest to expressing the intention of such invalid or unenforceable term.  
 

C. Changes to the Agreement.  No change, amendment, modification, or addendum to this 
Agreement shall be valid unless it is in writing and executed by authorized representatives of both 
Parties.   
 
D. Additional Services.  Except as otherwise provided in this Agreement, no payment for additional 
services shall be made unless such services and the price therefore have been requested and authorized 
in advance in writing by Yakama Nation. 
 
E. Survival.  The requirements of Section 4 (Property Developed by Contractor), Section 6 
(Maintenance & Retention of Records; Financial Management for Accounting & Audits), Section 10 
(Indemnification), Section 28 (Warranty-Construction) and Section 36 (Dispute Resolution) of this 
Agreement shall survive termination of this Agreement.   
 
F. No General Waiver.  Any waiver or failure of the Parties to enforce or insist upon any term in 
this Agreement does not constitute a general waiver or relinquishment of that term.   
 
G. No Construction Against Drafter.  Each party has participated in negotiating and drafting this 
Agreement.  If any ambiguity or question of intent or interpretation arises, this Agreement is to be 
construed as if the Parties had drafted it jointly, as opposed to being construed against one party because 
it was responsible for drafting one or more provisions.   
 
H. Execution.  This Agreement may be executed in counterparts, electronically, or by facsimile.  
 
38. ENTIRE AGREEMENT 
 
This Agreement incorporates all the agreements, covenants and understandings between the Parties.  No 
agreement or understanding, verbal or otherwise, of the Parties regarding their responsibilities under this 
Agreement shall be valid or enforceable unless embodied in this Agreement. 
 
The following Exhibits are incorporated by reference into this Agreement: 
 

- Exhibit “A” – Project Overview 
- Exhibit “B” – Statement/Scope of Work 
- Exhibit “C” – Budget 
- Exhibit “D” – Payment 
- BPA Intergovernmental Master Agreement (IG-MA) 56662, as applicable to subcontractors.  IG-MA 

56662 can be accessed using a web browser at the following address:  http://yakamafish-nsn.gov/restore/projects/bpa-

master-agreement-terms-and-conditions.  When prompted, enter "YN Fish1855" as the webpage password to access 
the Master Agreement 
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39. SOVEREIGN IMMUNITY 
 
Notwithstanding any other terms or provisions of this Agreement, Contractor understands and agrees 
that Yakama Nation, by entering into this Agreement, does not waive its sovereign immunity from suit, 
nor does it waive, alter, or otherwise diminish its rights, privileges, remedies or services guaranteed by 
the Treaty with the Yakamas of 1855 (12 Stat. 951). 
 
40. SPECIAL PROVISIONS 
 
In addition to the forgoing terms and conditions, the following requirements are agreed to and shall 
apply to this Agreement: 
 
A.  [Mark as n/a, or insert special provision text.] 
 
 
IN WITNESS WHEREOF, we set our hands and seals: 
 
[Signature page(s) to follow.] 
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CONFEDERATED TRIBES & BANDS OF THE YAKAMA NATION: 
 
 
 
By:        Date:      
Name:  Gerald Lewis (or authorized designee) 
Title:  Yakama Nation Tribal Council Chairman 
 
 

CONTRACTOR NAME: 

EIN #        

 
 
 
By:        Date:      

Name:        

Title:         
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EXHIBIT A 

 

Project Overview 

 

 

 
1. Background: 

[The background statement identifies the project and the Contractor’s work in context.  Discuss the 
purpose of the project, why the project/work is needed, and how it relates to previous, ongoing, or future 
projects/work.]    
 
[If the project/work is being performed under a separate overarching grant, agreement, or project, 
mention that here.]  
 
Exhibit B provides the actual Scope of Work to be completed, Exhibit C provides the contract Line 
Item Budget which is referenced to the work tasks described in the Exhibit B, and Exhibit D provides a 
payment schedule and requirements.  

 
2. Location 

[Identify each location where the project will be performed.  As needed, provide a specific description of 
the location, e.g., southwest corner of parcel commonly referred as….]  
 
3. Designated Representative: 

The Yakama Nation’s Designated Representatives for this project include: 

• [named representative from main contract]  

• [additional name(s) if applicable]   

 
4. Project Tasks:  

All tasks will be completed as per Exhibit B.  Major project elements include but are not limited to the 
following: 

[Summary of tasks to be performed; detail to follow in Exhibit B]. 
 
5. Project Schedule and Key Deliverables: 

[Describe the deliverables / work product which the Contractor is expected to produce, and the time 
frame by which such work product is to be produced.] 
 
6. Contractor Obligations: 

The Contractor shall furnish all supervision, labor, equipment and tools necessary to complete the 
project as described in Exhibit B.   
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7. Consistent Satisfactory Progress 

Consistent satisfactory progress in this project will be required.  Satisfactory progress will be measured 
by both the quality and quantity of work.  If for any reason no work is performed, the Contractor may be 
given a notice of contract cancellation.  Consistent satisfactory progress will also be determined by the 
Contractor’s demonstrated ability to perform all work tasks described in Exhibit B.  If it appears that the 
Contractor is unable to complete the project tasks within the permitting work window, the Contractor 
may be given a notice of contract cancellation.   The Yakama Nation’s designated representative will 
monitor progress closely.   

 

8. Applicable Documents: 

[This is an optional section, which you may not need to include in your Project Overview.  However, if 
the work involves the use of, or is subject to the terms of outside documents, you should list them here, 
and attach them to the Contract Agreement.] 
 
 
[Use this space to insert other sections or informaiton, if necessary.] 
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EXHIBIT B 

 

Statement/Scope of Work 

 

 

[This Scope of Work section is where you will tell the Contractor exactly what you expect of them.  Use 
any format you prefer, so long as it is clear, precise, and gives a comprehensive description of the work 
to be performed.] 
 
[Indicate any minimum requirements that a particular item, service, or material must meet to be 
acceptable.]   
 
[Address the specific tasks to be performed by the Contractor and the time frame in which they should 
accomplish them.]  
 
[Consider listing any critical steps and actions the Contractor should take in achieving key tasks.] 
 
[List and attach any and all drawings, plan sets, etc.] 
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EXHIBIT C  

 

Budget 

 

 

[Attach the budget for the work to be performed. The total compensation amount shown in this budget must 
be consistent with the total compensation amount listed in Section 3 of the Agreement.] 
 

[If there are separate subtotal amounts allocated for services and expenses, make sure to note these, along 
with any applicable hourly rate expectations, or item/activity cost expectations.]   



 

 

Facilities Storage Upgrade Project  Page 35 
Yakama Nation Fisheries 

EXHIBIT D 

 

Payment 

 

1.  Payment Schedule 

 

       Progress:  The Contractor shall submit a separate bill for each major project task element after 
the work has been completed, reviewed and accepted by Yakama Nation’s Designated 
Representative.  The Contractor is encouraged to invoice monthly when payment is necessary. 

 
       Percentage:  The Contractor shall invoice monthly and will be allowed to submit a bill for 

percentage of work completed after the work has been reviewed and accepted by Yakama 
Nation’s Designated Representative.   

 
       Actual Work Completed:  The Contractor shall invoice monthly and will be allowed to submit 

a bill for actual work completed.   
 
       Alternative Schedule:  The Contractor shall invoice and be allowed to submit a bill as follow: 

[alternate payment plan description, e.g., 30% deposit with balance due after work has been 
reviewed and accepted by Yakama Nation’s Designated Representative ] 

 
 
 
2.  Tax Exempt Certificate  
 
Due to the location and nature of the Services being provided by Contractor: 
 

 The Contractor has not been given a Tax Exemption Certificate 
 

 The Contractor has been given a single use Tax Exemption Certificate.  Due to the nature of 
this Agreement, as set forth below, the Contractor should be allowed to use the tax-exempt 
certificate that is included with this document.  [Provide a description of how the Services to be 
performed justifies use of tax-exempt certificate] 
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(Sample) PERFORMANCE BOND to THE CONFEDERATED TRIBES  

AND BANDS OF THE YAKAMA NATION/YAKAMA NATION, WA 
Bond No. _____________ 

 
The CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION/YAKAMA NATION, Washington, (City 
or County) has awarded to __________________________ (Principal), a contract for the construction of the project designated 
as EIGHTMILE ACCLIMATION POND, in Okanogan, Washington (Contract), and said Principal is required to furnish a 
bond for performance of all obligations under the Contract.  
 
The Principal, and ___________________________________ (Surety), a corporation, organized under the laws of the State 
of ___________________ and licensed to do business in the State of Washington as surety and named in the current list of 
“Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff Bureau of Accounts, 
U.S. Treasury Dept., are jointly and severally held and firmly bound to the CONFEDERATED TRIBES AND BANDS OF 

THE YAKAMA NATION/YAKAMA NATION, in the sum of_______________________________________________ 
US Dollars ($_________________) Total Contract Amount, subject to the provisions herein. 
 
This statutory performance bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 
successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the Contract and fulfill all the 
terms and conditions of all duly authorized modifications, additions, and changes to said Contract that may hereafter be made, 
at the time and in the manner therein specified; and if such performance obligations have not been fulfilled, this bond shall 
remain in full force and effect. 
 
The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract, the 
specifications accompanying the Contract, or to the work to be performed under the Contract shall in any way affect its 
obligation on this bond, and waives notice of any change, extension of time, alteration or addition to the terms of the Contract 
or the work performed. The Surety agrees that modifications and changes to the terms and conditions of the Contract that 
increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this bond and 
notice to Surety is not required for such increased obligation.  
 
This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers. This 
bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the officer executing on 
behalf of the surety. 
 
PRINCIPAL      SURETY 
 
_______________________________________ _______________________________________ 
Principal Signature   Date   Surety Signature   Date 
 
_______________________________________ _______________________________________ 
Printed Name      Printed Name 
 
_______________________________________ _______________________________________ 
Title       Title 
 
Name, address, and telephone of local office/agent of Surety Company is: 
____________________________________________________________________________ 
____________________________________________________________________________ 
____________________________________________________________________________ 
 
Approved as to form: 
 
 
 
 

Yakama Nation Attorney, Confederated Tribes and Bands of the Yakama Nation    Date 
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CONTRACT PROVISIONS AND 

TECHNICAL SPECIFICATIONS 
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DIVISION 1 -- GENERAL REQUIRMENTS 
 

PREQUALIFICATION OF BIDDERS 

In order for bids to be considered, bidders must be able to provide the following: 

• Bid Bond:  The Contractor will be required to submit a Bid Bond in the amount of 5% of the Bid 
Proposal 

• Proof of Insurance:  The Contractor shall furnish the owner with satisfactory proof of carriage of 
all insurance required. All insurance policies and certificates must be signed copies. The following 
insurance will be required by the YNF: 

o Contractor’s Liability Insurance 
 
CONTRACTOR REQUIRMENTS (once a bidder is chosen) 

In order for the chosen Bidder to commence and continue work on site, the following provisions must be 
met: 

• Insurance as outlined in the attached copy of the Owner/Contractor Agreement, AIA Document 
A107-2007. 

o The Contractor shall not commence work until he has obtained all of the insurance 
required, nor shall the Contractor allow any Subcontractor to commence work on the 
Subcontract until all similar insurance required of the Subcontractor has been so obtained. 
The Contractor shall carry said insurance for the duration of this contract. 

o Furthermore, the Contactor shall provide proof that he/she shall hold the YNF harmless 
from any loss, damage, or expense which it may suffer by failure of the Contractor to 
comply with the above.  

• Performance Bond:  The successful bidder shall secure a Surety Bond issued by a bonding 
company licensed to transact in the location of the project, with performance and payment 
clauses in the amount of 100% of the contract sum, including Washington State Sales Tax. 
Payment of the Bond shall be included in the Contractor’s bid. 

• Prevailing wages: 
o The Contractor shall comply with the Washington state requirements for “Prevailing 

Wages on Public Works Contracts” as instructed in RCW Chapter 39.12. 
o Inasmuch as the Contractor will be held responsible for paying prevailing wages, it is 

imperative that all Contractors familiarize themselves with wage rates before submitting 
bids on the specifications. 

• Deliverables: The Contractor will be responsible for providing drawings for the YNF review and 
approval. 

• Permits:  The Contractor will be responsible for obtaining all permits and approvals required by 
the governing agencies in the preparation of and building on the worksite before commencing 
work. The Contractor is responsible for submitting all designs, including calculations where 
required, to all Authorities Having Jurisdiction and other governing agencies as part of the permit 
process. 

• Certification of Occupancy: The Contractor will be responsible for obtaining Certification of 
Occupancy. 
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• Reference Code: Work, including all site and building design/engineering, shall comply with all 
local, State and Federal requirements having jurisdiction over proposed project, including the 2018 
International Building Code and all applicable referenced standards, all local codes, and all other 
regulations governing work. 

• Special Inspection and Testing:  Any required special inspection and testing will be provided by 
the YNF. The Contractor shall coordinate all required inspections.  

 

SAFETY 

The Contractor shall be responsible for all safety precautions and provide such Personal Protection 
Equipment (PPE) and safety devices as required for the safety of his personnel and the general public. The 
Contractor shall further ensure that all equipment on site functions properly, including all safety features. 
 
LOCATING OF UTILITIES 

Locating of all utilities is the sole responsibility of the Contractor. Contractor is responsible to cure any 
damage to utilities caused by equipment, employees, Subcontractors or apprentices. 
 
RECYCLING 

Whenever possible or practicable, the Contractor shall strive to recycle materials and packaging. 
 

CLEANLINESS 

During construction the Contractor shall maintain premises free from accumulations of waste, debris and 
rubbish. Upon completion the Contractor will insure the site, interior and exterior of the building are clean 
and ready for occupation. 
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DIVISION 3 – CONCRETE 
 
GUARANTEE 

Contractor shall guarantee all concrete poured on site for a minimum of one year. Scaling, bubbling, 
cracking, spalling, or chipping shall be remediated by contractor even if removal and re-pour is required. 
 
SUBGRADE PREPARATION 

Foundations including building footings shall bear on a base course of crushed aggregate, with a minimum 
thickness of six inches after 95%+ modified proctor compaction, over undisturbed native soil or 
compacted structural fill per Division 31.  
 
At exterior and interior building slabs and walks, subgrade shall consist of a drainage course (Capillary 
Break) compacted to 70% relative density per Division 31. A vapor barrier with pea gravel cover shall be 
provided above capillary break per Division 7 and Division 31 at slabs under building. Slab subgrade shall 
be placed over undisturbed native soil or compacted structural fill per Division 31. 
 
Compaction testing is required and results shall be submitted to the YNF.   
 

REINFORCEMENT 

Where required, reinforcing steel shall be of new billet stock ASTM A615 with minimal rust or corrosion. 
 
NOTIFICATION 

The YNF shall be notified 24 hours in advance of pours. 
 
PLACING CONCRETE 
Proper precautions shall be taken to protect concrete when the daily temperature is below 50 degrees or 
above 90 degrees. The Contractor shall institute hot and cold weather concreting precautions and 
practices in accordance with ACI 305 Guide to Hot Weather Concreting and ACI 306 Guide to Cold 
Weather Concreting. No additional time will be given for delays to concrete placement due to ambient 
temperatures or snow cover. 
 
Protect all concrete slabs from accumulation of water in freezing weather. Protect from accumulation of 
snow and ice during periods of freezing temperatures. Do not melt snow and ice on top of the slabs. 
 
CURING 
Protect concrete immediately after placement to protect against premature drying, excessively hot or 
cold temperatures, and mechanical injury. Maintain concrete with minimal moisture loss at relatively 
constant temperature for period necessary for hydration of cement and hardening of concrete. Curing of 
concrete slabs shall consist of wet curing with burlap and visqueen (or equal) for a period of not less 
than seven days. Slabs shall not be allowed to dry during this time. If the Contractor chooses an alternate 
method of curing, Contractor assumes the risk associated with the alternate method. 
 

FOUNDATION 

• All load-bearing concrete design shall be engineer approved.   

• Provide footings/foundation walls or thickened slab on grade at the building exterior perimeter.   

• The exterior foundation shall reach below the frost line in accordance with the county 
requirements. Coordinate installation of perimeter insulation with Division 7. 

• 3,500 PSI minimum strength. Testing is required and results shall be submitted to the YNF. 
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• All load-bearing concrete shall be subject to slump tests and results shall be submitted to the YNF. 

• Air-entrained 7% for foundation walls exposed to weather, 0% for footings.  

• Provide 6” tall reinforced concrete curb or foundation wall extension above top of slab on grade 
elevation at the building perimeter. Curb width to be coordinated with building wall assembly.  
 

INTERIOR SLAB 

• Slab shall be designed to accommodate vehicles up to a total weight of 25,500 pounds, with 
maximum front axle load of 8,000 pounds and rear axle load of 17,500 pounds and shall be a 
minimum of 5” thick with #4 Rebar each way at 18” o.c. on the slab centerline (minimum). 

• Concrete shall be placed in finished in the same day. Concrete finish shall be steel trowel finish 
with FF25/FL20 and shall slope ¼” per foot to drain. 

• Zero air-entrainment  

• 4,500 PSI minimum strength. Testing is required and results shall be submitted to the YNF. 

• Concrete slabs shall be sealed with a concrete sealer designed to protect, harden, dustproof, seal, 
and increase the mass, durability and abrasion resistance of the concrete (approximate coverage 
rate at 200 square feet per gallon, +/- 25 sq. ft.). 

• Contractor/Engineer shall layout contraction and constructions joints as required to control slab 
cracking and curl. At a minimum, provide construction/contraction joints equally spaced with a 
maximum length of any section of slab in feet equal to (3) times the new slab thickness in inches. 
Maximum slab section rectangular ratio shall be 2:1. 

• Concrete contraction joints shall be cut to 1 1/2” depth, backed and filled with self-leveling, traffic 
rated, concrete joint sealant per Division 7. Cut contraction joints with a green concrete saw blade 
within 4-8 hours of the pour.  

• Surrounding air temperature shall be maintained at a minimum of 40 degrees for 28 days or a 
minimum of 50 degrees for 7 days. 

• Proper precautions shall be taken to protect concrete when weather falls below freezing. 
 

EXTERIOR SLAB 

Exterior apron slab elevations shall match interior slab elevations at door locations and have a 2% slope 
away from the building. 
 

• Slab shall be designed to accommodate vehicles up to a total weight of 25,500 pounds, with 
maximum front axle load of 8,000 pounds and rear axle load of 17,500 pounds and shall be a 
minimum of 5” thick with #4 Rebar each way at 18” o.c. on the slab centerline (minimum). 

• Concrete shall be placed in finished in the same day. Concrete finish shall be broom finish 
perpendicular to slab slope with FF25/FL20. 

• Air-entrained 7%   

• 4,500 PSI minimum strength. Testing is required and results shall be submitted to the YNF. 

• Concrete slabs shall be sealed with a concrete sealer designed to protect, harden, dustproof, seal, 
and increase the mass, durability and abrasion resistance of the concrete (approximate coverage 
rate at 200 square feet per gallon, +/- 25 sq. ft.). 

• Contractor/Engineer shall layout contraction and constructions joints as required to control slab 
cracking and curl. At a minimum, provide construction/contraction joints equally spaced with a 
maximum length of any section of slab in feet equal to (3) times the new slab thickness in inches. 
Maximum slab section rectangular ratio shall be 2:1. 
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• Concrete contraction joints shall be cut to 1 1/2” depth, backed and filled with self-leveling, traffic 
rated, concrete joint sealant per Division 7. Cut contraction joints with a green concrete saw blade 
within 4-8 hours of the pour.  

• Surrounding air temperature shall be maintained at a minimum of 40 degrees for 28 days or a 
minimum of 50 degrees for 7 days. 

• Proper precautions shall be taken to protect concrete when weather falls below freezing. 
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DIVISION 6 – WOOD AND PLASTICS 
 
INTERIOR FRAMING 

Wood framing for walls and ceilings for the laundry, restroom, and mechanical rooms, sized as required 
for heights and spans. Provide framed ceilings for these rooms for an 8’ clear height. Provide insulation, 
GWB, and finishes per Divisions 7 and 9. 
 
Provide backing in walls for installation of toilet room accessories.  
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DIVISION 7 – THERMAL AND MOISTURE PROTECTION 
 
INSULATION and VAPOR BARRIERS 

Insulate the building to meet all requirements of the Washington Energy Code including the “Efficiency 
Package Credits”, selection by contractor. Exterior walls and ceiling shall be insulated and with interior 
finish, including vapor barrier, that meets Class C – Flame spread index 76-200, smoke development index 
0-450 (minimum). The walls and ceiling for the laundry, restroom, and mechanical rooms shall be 
appropriately insulated as well. All sectional doors, man doors and man door frames will be insulated and 
come complete with door seals, see Division 8.   
 
Under building slabs provide a clear 10 mil polyethylene vapor barrier over the capillary break of 
washed stone and cover with pea gravel, see Division 31. Do not tear or penetrate the vapor barrier. 
Repair any punctures. 
 

GUTTERS AND SNOW/ICE GUARDS 

Gutters and downspouts are required on all low eves. Gutters shall be metal, 6 inches deep, and 2 rows of 
snow breaks shall be placed on the roof and spaced evenly between the roof panel ridges to prevent ice 
and snow from reaching the gutters. The snow breaks must be attached to the roof surface without 
penetration and the method must be pre-approved by the YNF before installation. Guards can be either 
metal, colored to match the roof, or 100 % Virgin Grade, UV stable, clear polycarbonate Lexan material. 
Provide four (4) downspouts on the main building low eave and two (2) downspouts for the entry canopy 
roof with concrete splash blocks at each downspout. Size of downspouts to be determined by amount of 
roof area being drained.   
 
SEALANTS 

Provide all caulking and sealing work as called for in this specification and required for a reasonably 
airtight and totally moisture tight building. Certain types and applications of caulking, related to specific 
trade applications shall be used where appropriate. 
 
Locations of applications include, but are not limited to: 
 

• Apply self-leveling traffic rated sealant at all horizontal slab joints. 

• Apply sealant at all exterior door frames/walls. 

• Apply mildew resistant sealant around at the connection of all plumbing fixtures to wall surface, 
such as wall hung lavatories, water closets, etc. 

• Apply sealant between all interior walls and doorways, etc. 
• Apply a full bead of silicone sealant along with backer rod, where needed, at all penetrations 

through the exterior wall for miscellaneous items such as utility piping, exterior electrical boxes, 
bolts, signage connections, etc. 
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DIVISION 8 – DOORS AND WINDOWS 
 
OVERHEAD SECTIONAL DOORS 

• All doors shall be steel insulated sectional overhead doors with 3” track shall be installed. 

• All overhead doors shall have painted finish per manufacturer standard.  

• All overhead doors will include a high lift track assembly as may be required. 

• All overhead doors shall be electrically operated sized as required for door size. Exterior 
controllers shall be key operated. 

• All overhead doors shall have a combined safety edge and door seal. 

• All overhead doors shall have insulated windows in upper panel of doors as generally shown in 
the drawings (final size, layout and type as selected by YNF). 

• Neoprene (or equal) weather stripping is required along sides and top of each door frame.   
 
EXTERIOR MAN DOORS 

• All doors shall be commercial grade insulated 16-gauge flush cold rolled steel exterior man doors. 

• All doors and frames shall be factory primed or factory finished. 

• All doors shall be painted per Division 9.  

• All door frames to be of pre-formed 16 gauge cold rolled steel, welded. Fill cavity of door frame 
with batt insulation. 

• All exterior doors shall have windows with 1” insulated tempered or laminated safety glass as 
generally shown in the drawings (final size, layout and type as selected by YNF). 

• All exterior door hardware shall be commercial grade and as required for a complete and functional 
door. Minimum door hardware to include : 

o Hinges (US32D or 630 finish) 
o Lever lockset (US32D or 630 finish) 
o Closer (painted aluminum finish), at pair of doors provide closer on active door 
o Flush bolts at head and sill for pair of doors 
o Astragal to be supplied by door manufacturer at pair of doors  
o Threshold (mill aluminum finish) 
o Sweep (mill aluminum finish) 
o Weather-stripping 

 
INTERIOR MAN DOORS 

• All doors shall be commercial grade 18-gauge flush cold rolled steel man doors with standards 
honeycomb core.  

• All doors and frames shall be factory primed or factory finished. 

• All interior doors and frames shall be painted per Division 9.  

• All door frames to be of pre-formed 16 gauge cold rolled steel, welded. Fill cavity of door frame 
with batt insulation. 

• All interior door hardware shall be commercial grade and as required for a complete and functional 
door. Minimum door hardware to include: 

o Hinges (US32D or 630 finish) 
o Lever lockset or privacy function at restroom (US32D or 630 finish) 
o Closer (painted aluminum finish) 
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DIVISION 9 – FINISHES 
 
PAINTING 
Painting shall be in accordance with the recommendations of the Master Painter’s Institute’s (MPI) 
Architectural Painting Specification Manual. 
 
STORAGE BUILDING 

• Concrete slabs (interior and exterior) to be sealed with Dayton Superior 40% J29 water repellant 
or equal. 

• Exterior and interior man doors and frames (inside and out) will be primed and painted (color as 
selected by YNF), using exterior grade paint.  Another acceptable surface for doors is a baked-on 
enamel finish.   

• Bollards shall be coated with gray primer and painted with exterior grade latex paint.  Paint shall 
be “safety” yellow. 

• Exterior finish of storage building exterior walls and trim shall be primed and painted using 
exterior grade paint with colors to match adjacent buildings siding and trim (as selected by YNF). 
Provide color samples for YNF approval prior to purchase. 

• Interior finish of storage building exterior walls shall be left unfinished except at laundry, restroom 
and mechanical room areas (see section below). Interior wall and ceiling material, including vapor 
barrier, to meet Class C – Flame spread index 76-200, smoke development index 0-450 
(minimum), see Division 7. 

• Interior finish at storage building exterior walls shall allow for plywood or gypsum wall board 
finish by YNF in the future. Provide edge blocking and nailing as needed for final finish 
attachment.          
 

LAUNDRY, RESTROOM, AND MECHANICAL ROOMS 

• The enclosed office space shall be framed using 5/8” gypsum wall board (GWB) over wood studs. 
Ceiling shall be framed with 5/8” gypsum ceiling board, over wood studs. GWB shall be taped 
smooth and sealed, no texture. Prime and painted eggshell white (as selected by YNF). Provide 
color sample for YNF approval prior to purchase.  

• 4” Vinyl or rubber wall base by Flexco, Roppe, (or equal) shall be installed on each side (room 
side and storage building side) of each of these rooms. Provide grey colored sample for YNF 
approval prior to purchase.    
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DIVISION 10 – SPECIALTIES 
 
SIGNAGE 

Provide signage of the appropriate type and size for all code required items and the following items: 

• Restroom (Unisex ADA) 

• Building Address 
 
TOILET ACCESSORIES 
Provide the following accessories in addition to those required by code: 
 

• One (1) surface mounted soap dispenser, Bobrick B-2112 (or equal).  

• One (1) surface mounted double roll toilet paper dispenser, Bobrick B-2740 (or equal). 

• One (1) surface mounted paper towel dispenser, Bobrick B-9262 (or equal). 

• One (1) set of grab bars including; (1) 36”, (1) 42” and (1) 18”, Bobrick B-6806 (or equal). 

• One (1) 24” x 36” mirror, Bobrick B-290 (or equal). 

• One (1) surface mounted seat-cover dispenser, Bobrick B-221 (or equal). 

• One (1) surface mounted sanitary napkin disposal, Bobrick B-270 (or equal). 
 
MISCELLANEOUS SPECIALTIES 

Provide the following specialty items as required by code. 
 

• Two (2) Fire extinguishers as required by code per building usage. Provide with wall hooks. 
Location of fire extinguishers to be determined by Fire Marshal. 

• Knox Box (Owner Furnished, Contractor Installed).  Coordinate placement with the YNF. 
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DIVISION 13 – SPECIAL CONSTRUCTION 
 
PRE-ENGINEERED STRUCTURES 

Provide a pre-engineered building with 12’-0” minimum clear height throughout per attached drawings. 
Structure shall be a pre-engineered post frame structure (pole building) or pre-engineered steel frame 
structure (rigid steel frame building). General provisions for both structure types are as follows: 
 

• Contractor shall, in their proposal, include all concrete foundation work required for the type of 
pre-engineered building selected. Coordinate with building manufacturer; provide them full 
information as to the relevant performance requirements and conditions under which the building 
system will be operated. Provide certification from the building manufacturer that the finished pre-
engineered building will perform under the conditions at the Project site. The pre-engineered 
structure supplier shall provide shop drawings and structural calculations for both the pre-
engineered building and foundations for the YNF review. Drawings and calculations shall be 
stamped by a professional engineer, licensed in the State of Washington. 

• Design shall be based on loads shown on the drawings, 2018 IBC and applicable referenced 
standards, or as required by the governing jurisdiction for the actual conditions at the Project site. 
The most stringent requirements/loads shall govern.  

• Design roof snow load shall equal the value indicated on the drawings (minimum, non-reducible) 
or as required by the governing jurisdiction for the actual conditions at the Project site. The most 
stringent requirements/loads shall govern.  

• Design basic wind speed shall equal 100 mph (minimum), Exposure C per ASCE 7-16 or as 
required by the governing jurisdiction for the actual conditions at the Project site. The most 
stringent requirements/loads shall govern. 

• Design seismic importance factor shall equal 1.0 (Risk Category II), Site Class D (Assumed) and 
other site-specific design criteria per ASCE 7-16 or as required by the governing jurisdiction for 
the actual conditions at the Project site. The most stringent requirements/loads shall govern. 

• Allowable soil properties shall be per presumptive load-bearing values for Type “5” Class of 
Materials indicated in Table 1806.2 of the 2018 IBC, unless an engineered soil report that provides 
data to substantiate the use of higher values is submitted to and approved by the governing 
jurisdiction. All applicable requirements noted in Section 1806 of the 2018 IBC shall apply. 
Exterior footings shall bear 2’-0” minimum below nearest exterior finish grade or as required by 
the governing jurisdiction for the actual conditions at the Project site. The most stringent 
requirements shall govern. All footings shall bear on firm undisturbed earth or engineered fill 
below organic surface soils. All backfill shall be thoroughly compacted. 

• Provide 29 gauge (minimum) insulated painted steel roof, color to match existing building (see 
Division 9). 

• Provide 29 gauge (minimum) insulated steel wall panels with trim, color as selected by YNF (see 
Division 9). 

• Provide a manufacturer’s guarantee for a minimum of 5 years which warrants building materials, 
components and accessories to be free from defects in material and workmanship. 

• Structure including foundation, roof/ceiling and walls shall be insulated to meet requirements of 
the Washington Energy Code (see Division 7). See Division 9 for additional finish requirements 
including edge blocking and nailing at wall interior finish. 

• Provide gutters, downspouts and snow/ice guards per Division 7. 
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PRE-ENGINEERED WOOD POST FRAME STRUCTURE (POLE BUILDING) 

• Provide all the wood structure and wood partition walls described in the Drawings and 
Specifications and as required by the governing codes to provide a complete, structurally sound 
building. 

• Posts, skirt boards and any other wood permanently exposed to weather and wood bearing on or 
installed within 1” of concrete shall be treated with an approved preservative. 

• All wood shall be surface kiln dried stress grade Douglas Fir-Larch No. 2 or Better (minimum) 
with no end splits. 

 
PRE-ENGINEERED STEEL FRAME STRUCTURE (RIGID STEEL FRAME BUILDING) 

• Provide all the steel structure and wood partition walls described on the Drawings and 
Specifications and as required by the governing codes to provide a complete, structurally sound 
building. 

• Secondary roof and wall framing shall be light gauge steel (galvanized).  
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DIVISION 22 – PLUMBING 
 
PLUMBING 

The contractor is responsible for all work, materials, and labor to satisfy a complete working system 
whether specified or implied. All work is to be performed in strict compliance the uniform plumbing 
code (2018 edition), all local codes, and all other regulations governing work of this nature. The 
contractor shall, before submitting any proposal, examine the proposed site and shall determine for 
himself the conditions that may affect the work. No allowance shall be made if the contractor fails to 
make such examinations. 
 
The contractor is responsible to coordinate with Yakama Nations to connect water and sewer to 
building. Building shall have exterior shut-off valve in pavement and an interior shut off valve in an 
accessible location near the backflow preventer and hot water heater.  
 
Materials and workmanship shall be in accordance with the following:  
 
1. DOMESTIC WATER SUPPLY PIPING 

A. Underground:  

• Provide type "k" soft drawn copper tubing with brazed connections or as otherwise allowed 
in Table 604.1, UPC 2018.  

B. Above ground:  

• Provide type "l" hard drawn copper tubing with 125 psi solder joints, copper or brass fittings. 
All solder to be "no lead" type or as otherwise allowed in Table 604.1, UPC 2018.  

C. All cold and hot water piping to be insulated according to WSEC 2018, Table C403.10.3.  
 

2. SANITARY STORM DRAINAGE AND VENT PIPING 
A. Above grade  

• 2" and below:  sch. 40 galv. stl. pipe with screwed ends or as otherwise allowed  in Table 
701.2, UPC 2018. All solder to be "no lead" type.  

• 3" and above: service weight cast iron with no-hub or bell and spigot joints; or as  allowed in 
Table 701.2, UPC 2018  

B. Below grade  

• Service weight cast iron with bell and spigot joints or as otherwise allowed in Table 701.2, 
UPC 2018  

C. PVC piping shall not be used in air plenum ceilings and shall not cross fire rated walls, ceilings, 
or floors.  

D. Drainage piping shall be run as straight as possible and shall have long turn fittings.  
E. Drainage piping 3" size and smaller shall run at a uniform grade of at least 1/4" per foot and 

piping larger than 3" shall be run at a grade of no less than 1/4" per foot.  
F. All vent piping shall be sloped to drain back to fixtures.  

 
G. Contractor shall be responsible for the proper flashing of the vent piping run through the roof. 

 
3. PIPE SUPPORTS 

A. Above grade 

• All pipe shall be supported from the building structure in a neat and workmanlike manner. 
The use of wire and perforated metal to support pipes will not be permitted. Spacing of pipe 
supports shall be as specified in UPC 2018.  
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B. Below grade 

• Earth shall be excavated to a minimum depth with an even surface to insure solid bearing of 
pipe for its entire length. 

 Interior: the pipe shall be installed (unless otherwise specified) a minimum of 4 inches 
below the bottom of the slab and shall not be in any direct contact with the concrete at 
any point.  

 Exterior: the water pipe shall have a minimum of 42" of cover and the sanitary waste pipe 
shall have a minimum of 24" of cover.  
 

4. TESTING 
A. Plumbing systems shall be flow and pressure tested in accordance with standard practice and the 

uniform plumbing code.  The owner shall witness the initiation and conclusion of all pressure 
tests. 

 
RESTROOM / LAUNDRY ROOM  

Restroom will include the following: 
 

• Plumbing fixtures according to the schedule below. Subject to compliance with the ‘basis of 
design’ products listed on the schedule, manufacturers offering substitute products may be 
incorporated into the Work. 

• All sink connections shall have a chrome shut-off valve and braided SS lines. 

• Floor drain with trap primer, recess in floor and slope to drain at 1/8” per foot within 1’ each side 
of the drain. 

• Washer box, wall mounted 
 
STORAGE BUILDING WORK AREA  

The storage building area will include the following: 
 

• Floor drains with trap primers, drained to a pump out tank 

• 1,000-gallon concrete pump out tank located in accordance with the plan 

• 3-compartment industrial sink, indirectly drained to the sanitary sewer through a nearby floor sink 

• Eye wash with tepid water connection 
 
Provide exterior frost free yard hydrants as indicated on the drawings. See plumbing fixture schedule for 
additional specifications. 
 
MECHANICAL ROOM 

The mechanical room will include the following:  
 

• Floor drain with trap primers, drained to the sanitary sewer 

• Backflow preventer 
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WATER HEATER 

Minimum 50-gallon electric hot water heater with the following features:  
 

• The hot water heater shall have a shut-off valve for cold water entering the tank and a shut-off 
valve for the hot water leaving the tank.      

• Thermostatic ‘master mixing’ valve 

• Hot water recirculation pump and associated recirculation piping 

• Separate electrical circuit 

• Side or top mounted water connections,  

• high temperature dip tube 

• standard 120 or 208 Volt, single phase wiring,  

• Must meet or exceed National Appliance Energy Conversation Act (NAECA) and ASHRAE 
requirements.  

• Must have a 6 year limited warranty on tank and parts. 

• Heater shall be installed in the Northwest corner of the storage building in the mechanical room. 
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BASIS OF DESIGN FIXTURES AND EQUIPMENT 
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DIVISION 23 – MECHANICAL 
 
HVAC REQUIREMENTS 

The project consists of a new, ground up construction of a storage building for the Yakima Nation 
Fisheries utilizing a design-build construction path.  
 
The requirements of this design/build project are: 

• See Division 1, Invitation to Bid & Instructions to bidders for additional information. 

• Provide all pre-construction design and engineering services, including attending pre-
construction and coordination meetings. 

• Provide completed engineered HVAC design, including AutoCAD drawings, submittals and 
permit documentations. 

• Provide all construction services, including all materials and labor required for complete HVAC 
systems ready for standard operations.  

• Pay for and obtain all plan review and permit fees, deferred submittal fees, special inspection 
fees and connection fees as required for operational systems and to obtain Certificate of 
Occupancy. 

• Load Calculations per 2018 WSEC - C403.1.2. 

• WSEC Online Compliance Documentation. 

• CO2 & NO2 activated shop area exhaust per 2018 WSEC - C403.2.2.2 

• Electric Wall & Unit Heaters with controls. 

• Provide certified third-party air balance per AABC or NEBB standards. 

• Building documentation & close out submittals per 2018 WSEC - C103.6 

• Commissioning in accordance with 2018 WSEC - Section C408. 

• Additive Bid #3 – Split system heat pump upgrade. 
 

DESIGN CONDITIONS 

Weather Station:  Peshastin, Washington 
Design Conditions (Per 2018 WSEC Chapter 3 Table C301.1) 

 Climate Zone: 5B 
 Outdoor Summer: 97°F DB, 63°F WB 

Outdoor Winter: 4°F 
Indoor Winter: 60°F DB (Shop Area) 
Indoor Winter: 70°F DB (Laundry, Restroom & Mechanical Room) 
 

REFERENCED STANDARDS & DESIGN CRITERIA 

Work shall comply with all local, State and Federal requirements having jurisdiction over proposed 
project, including but not limited to: 2018 International Building Code, 2018 International Fire Code, 
2018 International Mechanical Code, 2018 Washington state Energy Code, ASHRAE Standards - latest 
edition, SMACNA design standards – latest edition. 
 
QUALITY ASSURANCE 

Acceptable Materials and Equipment: Products with UL label or listing in the latest UL “Fire Protection 
List” and supplement, current at the end of the bidding period, or products with FM label or listing in the 
“Factory Mutual Approved Guide” are acceptable fire protection materials and equipment. 
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Work shall be free from defects for a period of at least one year following date of acceptance by the 
Owner. Replace all parts proving defective during that time. 
 
PROPOSED MECHANICAL SYSTEMS 
Electric furnace(s) sized to maintain winter heating temperatures in shop area. Provide with intake 
louver(s), motorized damper(s), down-turn supply nozzles, OA/RA ducting. Control with 7-day 
programmable thermostat(s). 
 
Electric wall heaters in Restroom, Laundry RM & Mechanical RM. Control with 7-day programmable 
thermostats.  
 
Vehicle exhaust system (per C403.02.2.2) with CO & NO2 sensor w/ alarm. Exhaust fans shall be 
sidewall mounted with integral motorized back draft damper, ductwork to within 12” AFF with 
expanded metal grate or grille. Exhaust fan shall be interlocked with furnace motorized dampers to 
provide make-up air.  
 
Ceiling de-stratification paddle fans centered in each apparatus bay with individual wall mounted speed 
control switches. 
 
Ceiling mounted exhaust fans with motorized back draft dampers and venting to the building exterior for 
restroom, laundry room and mechanical room. 
 
Dryer venting (with lint trap and booster fan, if required) terminated above snow line. Provide make-up 
air, if required by dryer manufacturer. 
 
ADDITIVE  HVAC BID #3    

In lieu of an electric furnace/s for the shop area; and wall heaters for restroom, mechanical and laundry 
room provide alternate pricing for a Split Heat Pump System, including air side economizer with low 
leak dampers /diagnostic controls, back up auxiliary electric heat, insulated OA ductwork with intake 
and relief louvers, exposed spiral supply trunk thru shop area including run-outs for mechanical room, 
restroom and laundry rooms, double deflection/modular core supply diffusers with balancing devices, 
fixed blade return grilles, refrigeration piping with UV protection at exposed outdoor locations, 
condensate piping to an approved discharge location, including condensate pump, if required.  Control 
with 7-day programmable thermostat. 
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DIVISION 26 – ELECTRICAL 
 
GENERAL 

1. GENERAL DESCRIPTION OF WORK 
A. The Contractor shall provide all labor, material, tools, equipment and services required to complete 

the design, furnishing, installation, wiring, connection, calibration, adjustment, testing and 
operation of all electrical equipment, devices and components as indicated and implied by the 
plans and these Specifications.  General descriptions include: 

 

• Complete the procurement, installation, wiring, connection, calibration, adjustment, testing 
and operation of all electrical devices, components, accessories and equipment that is not 
shown or specified but which is nonetheless required to make the systems specified function 
properly. 

• Complete the wiring to, connection to, adjustment and calibration of, and testing of furnished 
electrical components. 

• Install all equipment so it shall be readily accessible for maintenance.  Installations shall have 
electrical clearances in accordance with NEC and shall be installed in locations that will 
provide adequate cooling. 

• Check electrical equipment prior to installation so that defective equipment is not installed. 

• Provide field services of qualified technicians to supervise and check out the installation of the 
equipment, to supervise and check out interconnecting wiring, to conduct start-up of operation 
of the equipment, and to correct any problems that occur during start-up. 

• Provide circuit breakers, conduit, wire and installation for all items that require electrical 
power. 
 

2. TEMPORARY OPERATION AND CONSTRUCTION POWER 
A. Where requested by the Owner, the Contractor shall provide a separately metered temporary power 

service for construction power.  The temporary service shall provide: 

• Power for operation of all equipment during testing. 

• Power for operation of all equipment until certificate of occupancy is obtained. 
B. All coordination with the Utility and associated construction costs for temporary construction 

power shall be paid for by the Contractor.  The Contractor shall pay the for the energy costs as 
billed by the utility on the construction power meter. 

 
3. TEMPERATURE RATINGS OF EQUIPMENT TERMINATIONS 

A. All materials shall conform to the National Electrical Code Article 110-14C.  
B. These requirements cover all electrical equipment provided under this Contract. 

 
4. STANDARDS AND CODES 

The Contractor shall provide all permits, licenses, approvals and other arrangements for work on this 
project and all fees shall be paid for by the Contractor.  The Contractor shall include these fees in the 
bid price. 

 

A. References 
This section contains references to the following documents. They are part of this section as 
specified and modified.  In case of conflict between the requirements of this section and those of 
the listed documents, the requirements of this section shall prevail. 
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• Washington State Energy Code (2018 WSEC-Commercial) 

• Washington Administrative Code (WAC)  

• National Electrical Code (NEC) 

• Underwriters' Laboratories, Inc. (UL) 

• National Electrical Manufacturers Association (NEMA) 

• Canadian Standards Association (CSA) 

• Electrical Testing Laboratories (ETL) 

• Factory Mutual (FM) 
 

B. Identification of Listed Products 

• All materials and equipment specified herein shall be within the scope of Nationally 
Recognized Testing Laboratory (NRTL) examination services, be approved by the NRTL for 
the purpose for which they are used, and shall bear the appropriate listing label. 

• Equipment listed/labeled by an NRTL shall be as dictated by the latest printing of the Electrical 
Testing Laboratories Accreditation Report available from the State of Washington Department 
of Labor and Industries, Electrical Inspection Division.  Any NRTL listing/labeling shall be as 
accepted by the local authority having jurisdiction. 

• When a product is not available with a testing laboratory listing for the purpose for which it is 
to serve, the product may be required by the inspection authority to undergo a special 
inspection at the manufacturer’s place of assembly.  All costs and expenses incurred for such 
inspections shall be included in the original contract price. 
 

5. SITE FAMILIARIZATION 

The Contractor shall become familiar with all features of the site which may affect the execution of 
the work prior to submitting a bid. The Contractor shall take all field measurements necessary for the 
work and shall assume full responsibility for their accuracy. The Contractor shall take full 
responsibility for locating and avoiding all substructures and utilities.  Any damage to existing 
equipment or utilities shall be repaired or replaced by the Contractor at the Contractors expense. 
 

6. AREA CLASSIFICATIONS 

The following classification of areas shall be used as a reference in determining application of material 
covered by this Section.  Areas that fall under two or more of the following classifications shall 
conform to the minimum requirements of all of the area classifications listed for that area. 
A. Outdoor and Damp Areas: Vaults, all outdoor areas 

Raceways shall be galvanized rigid steel (GRS).  Conduit entrances shall be threaded and fittings 
shall have gasketed covers.  Threaded fastening hardware and rods shall be stainless steel.  
Raceway supports such as channel, clamps, and brackets shall be stainless steel or aluminum.  
Panels and boxes shall be NEMA 4X - aluminum, stainless steel or FRP.  Enclosures shall be 
mounted 1 inch from walls to provide an air space unless specifically shown otherwise.  Device 
boxes shall be cast, copper free aluminum. 

B. Below Grade Areas: 
Conduits shall be Schedule 40 PVC.  Transitions and sweeps from below grade to above grade 
shall be PVC coated GRS, OCAL or equal. 

C. General Purpose Areas: 
Raceways concealed in walls or ceilings for general purpose lighting and receptacle circuits may 
be EMT. Provide boxes, covers and fittings to meet area classifications required by Code. 
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PRODUCTS 

1. EQUIPMENT AND MATERIALS 

• General 
Equipment and materials shall be new and free from defects.  All material and equipment of the 
same or a similar type shall be of the same manufacturer throughout the work.  Standard production 
materials shall be used wherever possible. 

 
2. NAMEPLATES 

• Nameplates shall be provided on all electrical devices.  This includes, but is not limited to: motor 
control equipment, junction boxes, panels, motors, instruments, switches, indicating lights, 
meters, and all electrical equipment enclosures. 

• Nameplates shall also be provided on all electrical panel interior equipment.  This includes but is 
not limited to: relays, circuit breakers, power supplies, terminals, contactors, and other devices. 

• Nameplates shall be made of engraved laminated phenolic having black engraved letters not less 
than 3/16" high on white background.  Nameplates on the interior of panels shall be white 
polyester with printed thermal transfer lettering and permanent pressure sensitive acrylic.  All 
nameplates shall include the equipment name and number. 

• Warning nameplates shall be provided on all panels and equipment which contain multiple 
power sources or which may have energized circuits with the main disconnecting means in the 
off position.  Lettering shall be white on red background. 

• Provide labeling for interrupting rating and other labeling required by Code and the L&I 
inspector. 
 

EXECUTION 

1. RECEPTACLES 

• Provide receptacles to meet Code and power requirements for the installation.   

• All conduit and boxes shall be concealed in walls where possible. 

• Faceplates shall be stainless steel. 

• Receptacles shall be GFCI type to meet NEC article 210.8, with covers and enclosures rated for 
the location in which they are installed. 

• Mid-Columbia Field Station - Provide outdoor receptacles at to the north of each rollup door on 
the east exterior wall, center of the south wall between the carport area and the shop, and one at 
the electrical service area. 

• Piney Woods Field Station -  Provide (2) outdoor receptacles at locations to be coordinated with 
YNF. 

• Outdoor receptacles shall include covers and enclosures rated for wet locations to meet the 
requirements of NEC article 406.9(B), and shall be installed at 24” from ground level to center of 
receptacle.  Coordinate final locations with Owner. 

• Provide interior receptacles in the restroom and mechanical rooms, and around interior shop 
perimeter at maximum 20 foot spacing, with final quantities and locations coordinated with 
Owner. 

• Provide service area receptacle as required by Code. 

• Provide overhead receptacles for all garage door openers. 

• Provide receptacles for breakroom equipment including refrigerator and microwave. 

• Provide all other general purpose receptacles as directed by the Owner. 
• Dedicated circuits shall be provided for separate rooms or areas, and as required by Code.  The 

maximum number of receptacles on any one circuit shall be limited to eight (8). 
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2. HVAC CONNECTIONS AND DISCONNECTS 

• Provide power connections and overcurrent protection for all HVAC and mechanical equipment 
supplied for the project.   

• Coordinate location and sizing with mechanical contractor.   

• Provide all line voltage wiring and connections to the equipment and motors.   

• Provide disconnects at all motors and other equipment items unless equipment has self- 
contained, code-approved disconnecting method. 

• Install all required thermostats and control methods required by mechanical contractor. 

• Install per Washington State Energy Codes. 
 
3. GROUNDING 

•  Provide system and equipment grounding per Code. 
 

4. SERVICE AND DISTRIBUTION 

• Provide new power distribution including distribution panels, feeders, equipment connections, 
branch circuits, raceway, handholes, and other equipment. 

• All panels to be circuit breaker type.  Provide spare 20 amp 120V breakers as spare.  Service 
panel shall be 42 circuit, 200 amp rated.  Flush mount panels in finished spaces; all others shall 
be surface mounted.  Interrupting capacity per fault current calculation. 

 

• Mid-Columbia Field Station - Provide new electrical service to meet all current Chelan PUD 
requirements.   

o The service is anticipated to be 120/240V single phase, 3 wire, rated 200 amps.   
o Assist Owner with new service application as required by Chelan PUD.  Chelan PUD 

application and service fees to be paid by Owner.   
o Provide new electrical service installation including new conduit and conductors from 

existing service location to new service location, meter base, handholes and any other 
equipment required by the serving Utility. 

• Piney Woods Field Station- Utilize existing service to the building location. 
o Provide in addition a 240V circuit to facilitate future wall mount heaters.  Coordinate 

location with YNF. 
 

5. LIGHTING 

• General:  Lighting levels shall be uniform and provide for minimum recommended footcandles 
listed below. Lighting fixture types also listed below are based on type of occupancy and/or 
architectural concepts. Selection shall be carefully coordinated with the architectural, structural 
and mechanical features of the building design. Comply with Washington State Energy Code. 

• Provide illumination systems with lighting levels in compliance with established standards by the 
Illuminating Engineering Society (IES) recommended average maintained footcandle levels. 

• Lighting Control:  Provide all required lighting controls to meet Washington State Energy Code. 
This includes but is not limited to photoelectric control of exterior lighting, occupancy sensors 
and dimmers for interior lighting, where applicable. 

• Provide fixtures in locations as shown on the drawings or as required to meet minimum 
illumination levels as indicated below.  Coordinate final locations with Owner. 
 

6. FIXTURE TYPES AND LIGHTING LEVELS 

• Offices and Breakrooms:  Recessed LED fixtures.  Lighting Level:  40-50 footcandles. 
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• Electrical and Mechanical Rooms:  Provide industrial LED fixtures.  Lighting Level:  10-20 
footcandles. 

• Shop and interior parking areas:  Pendant or chain hung LED fixtures, damp/wet location and 
gasketed/sealed against insects and dust.  Lighting Level:  20-30 footcandles. 

• Restrooms:  Recessed LED fixtures at wall above lavatories and water closets, and additional 
recessed fixtures in room as required for even lighting distribution.  Lighting Level:  10-20 
footcandles. 

• Exterior building LED lighting:  Provide at building doors and for security at locations indicated 
on the drawings, including photocell controller to meet Washington State Energy Code.  Exterior 
fixtures shall be dark sky compliant.  Lighting Level: 3-5 footcandles. 

• Emergency:  Provide LED exit and egress lighting to provide minimum 0.1 fc for egress paths 
for a minimum of 90 minutes, per Code.  

• Circuit Loading:  Provide a maximum of 1450 watts per 20 amp, 120 volt lighting circuit. 
 

7. COMMUNICATIONS 

• Provide handhole and raceway from the existing exterior service location to the new building for 
future fiber optic communications, when they become available.   

• Stub the conduit into the electrical room in the building for future use. 

• Install communications plywood backboard in communications area.   

• Provide dedicated 120VAC GFCI circuit at backboard for future use. 
 

8. FIRE ALARM SYSTEM 

• Although not required by Code for this S-1 occupancy, the Owner desires a basic alarm and 
monitoring system for the new building. 

• Provide basic fire alarm system in accordance with local codes and ordinances and to meet 
Owner requirements.  This shall include smoke detection, heat detection and break-in sensing 
and notification. 

• Notification method shall be both Wi-Fi and cellular capable. 

• Fire alarm system shall be battery backed and on dedicated circuit labeled in accordance with 
Code. 

• Fire alarm panel shall be located near the main entrance, as coordinated with the Owner. 
 

9. ELECTRIC VEHICLE CHARGING STATION- MID-COLUMBIA FIELD STATION ONLY 

• Provide one Electric Vehicle (EV) charging station on the North end of the building near the 
designated EV parking stall. 

• System shall be a Level 2 charging station with dedicated 240V single phase power feeder from 
the electrical panel to the charging station location.  The feeder shall be sized per manufacturer 
requirements. 

• Charging station shall be complete with powder coated steel pedestal, 30 amp charging station, 
240V, 7.2kW output with 18’ hardwired cable. 

• Charging station shall be Leviton model EVR30-B18, or approved equal. 
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DIVISION 31 – SITE CONSTRUCTION 
 

EARTHWORK 

Contractor is responsible for all earthwork including layout, excavation, fill, grading and compaction.  All 
trenching for conduit, pipe, etc. shall be dug to required depths or deeper.  Paved surfaces shall minimally 
slope away from the building on all sides with surfaces north and south of the building sloping eastward.  
The drive lane along the west side shall drain to the south, not toward the primary property well.  Prepare 
and compact subgrade below footings and slab as recommended by structural engineer responsible for 
slab and footing design. Compact at all trenches and paving subgrades to 93% modified proctor.  
Landscape areas and unimproved areas, if any, are to be compacted to 85% modified proctor.  Work must 
be done in accordance with the rules and regulations of the County and State, under appropriate permits. 
 
STRUCTURAL FILL  

Any required fill under buildings, including footings, slabs, and aprons, may be of on-site natural 
materials containing no rock larger than 8” in diameter and compacted to 95% modified proctor. A 4” 
drainage course of washed, uniformly graded, crushed stone/gravel with 100% passing a 1-1/2” sieve 
and 3% passing a #4 sieve, shall be placed under building slabs and compacted to 70% relative density. 
A vapor barrier per Division 7 shall be place over the drainage course (capillary break) and a 2” layer of 
pea gravel shall be place over the vapor barrier. 
 

STORM DRAINAGE 

The Contractor shall coordinate all work with the governing jurisdictions to include all required provisions 
such as treatment and detention facilities as well as registration of drywells. If required, the Contractor 
shall also procure a construction storm water permit, submit a Notice of Intent to discharge storm water 
and develop a Storm Water Pollution Prevention Plan. 
 
CHAIN LINK FENCES AND GATES 

The Contractor is responsible for all work, materials, and labor to satisfy a complete and ready for use 
chain link enclosure within the building carport area, including foundations, posts, fences, gates, slats, 
locking mechanisms, and all associated hardware that conform to the latest edition of Chain Link Fence 
Manufacturers Institute’s Standards for Metallic Coated Steel Chain Link Fence and Fabric. Chain link 
fences and gates shall also conform to the State of Washington “Standard Specifications for Road, Bridge, 
and Municipal Construction” (WSDOT Standard Specifications). Chain link fencing manufacturer shall 
be recognized by CLFMI and IFIA and fencing shall confirm to CLFMI standards for “Light 
Industrial/Standards Residential Fencing.  
 

• Fence fabric shall be 11 ga x 2" diamond mesh.  Frame shall incorporate pipe top rail and bottom 
tension wire (minimum). All posts shall be fitted with galvanized slip-fit caps on top. Fences 
shall be of heights called for on Drawings. Swing gates shall conform to CLFMI fabrication 
details and be of full fence height and widths called for on Drawings, and be provided with HD 
pivot hinges. Contractor to coordinate gate locking requirements and hardware type with YNF. 
Fence and gate slat color shall be brown or similar to building siding color (as selected by the 
YNF). Provide color sample for YNF approval prior to purchase.  

 
Fencing, Gates and related components shall be installed by skilled craftsmen, supervised by fence 
manufacturer's representative, according to approved shop Drawings. Completed installation shall be rigid 
and in perfect alignment, plumb and true. Top of fence shall be level with maximum distance between 
bottom of fencing material or bottom rail and grade 4". Gates shall be installed complete with all necessary 
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components, mounting hardware, etc. to provide a complete system that operates smoothly. Paint all welds 
with zinc rich paint on fending material or, where occurring, coating to match adjacent materials and color. 
All oils, abrasives, dirt, etc. to be removed from fence and all parts in proper working order.  
 

Contractor shall coordinate fence layout, including post and foundation locations, and construction with 
pre-engineered structure (see Division 13).   
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PROJECT PLANS 
 
 


